

**CORRIGENDUM-1**

**TENDER NO. : HO/EN/PPP/RFP/FC&T/TENDER/SONNAGAR- GOMOH/2018/1 (PARTICIPATION THROUGH E-OPEN TENDER ONLY).**  
**NAME OF THE WORK : REQUEST FOR PROPOSAL FOR APPOINTMENT OF FINANCIAL CONSULTANT & TRANSACTION ADVISER**  
**FOR SONNAGAR - GOMOH SECTION (260.74 KMS) OF EDFC**

<b>SI No</b>	<b>Clause No.</b>	<b>Page No.</b>	<b>Original Clause</b>	<b>Amended Clause (Corrigendum)</b>
1	Clause 1.8- Schedule of Selection Process- SI No 485	10	4. Proposal Due Date or PDD – 07.09.2018 5. Opening of Proposals – 07.09.2018	4. Proposal Due Date or PDD – <b>14.09.2018</b> 5. Opening of Proposals – <b>14.09.2018</b>
2	Clause 2.1.4 (Table- Responsibilities of Civil, S&T, Electrical Engineer)	12	They will provide the sectoral perspective and firm up the detailed scope of work in the format as provided in Model Concession Agreement. They will also validate the Feasibility Report, including review and update the Detailed Cost Estimate (to be provided by the Authority) to arrive at the completion Cost of the project .They will also assist in <i>preparation of bid document and assistance in RFQ/RFP process.</i>	They will provide the sectoral perspective and firm up the detailed scope of work in the format as provided in Model Concession Agreement. They will also validate the Feasibility Report, including review and update the Detailed Cost Estimate (to be provided by the Authority) to arrive at the completion Cost of the project .They will also assist in RFQ/RFP process.
3	Clause 5.4 of TOR	47	Payment shall be made in respect of each Deliverable upon completion thereof, save in the case of deliverables <i>4E</i> for which bills may be raised by the Consultant once a month.	Payment shall be made in respect of each Deliverable upon completion thereof, save in the case of deliverables <b>KD-7</b> for which bills may be raised by the Consultant once a month.
4	Clause 6.3 (a) (i) of Agreement	73	No payment shall be due for the next stage till the Consultant completes to the satisfaction of the Authority the work pertaining to the preceding stage. Provided, however, that for the Deliverables specified at <i>KD7 and KD8</i> in Paragraph 5.2 of the TOR, payment shall be due and payable by the Authority for the man hours spent during each calendar month; and	No payment shall be due for the next stage till the Consultant completes to the satisfaction of the Authority the work pertaining to the preceding stage. Provided, however, that for the Deliverables specified at <b>KD7</b> in Paragraph 5.2 of the TOR, payment shall be due and payable by the Authority for the man hours spent during each calendar month; and

*Subitk*

6	Note 3 of Annex 6 of Agreement	83	Financial Appraisal Report shall be completed in 9 weeks excluding the time taken by the Authority in providing its comments on the Draft Feasibility Report. The Consultant may take one week for submitting its Final Financial Appraisal Report after receipt of comments from the Authority.	Financial Appraisal Report shall be completed in 10 weeks excluding the time taken by the Authority in providing its comments on the Draft Feasibility Report. The Consultant may take one week for submitting its Final Financial Appraisal Report after receipt of comments from the Authority.
7	Form 7 of Appendix-1, Column no.3 – Name of Client	100	Name of Client. (For detail please refer to clause no. 3.1.4 of RFP at page 30).	Name of Client. (For detail please refer to clause no. 3.1.4 of RFP at page 34 & 35).
8	Form 8 of Appendix-1, Column no.3 – Name of Client	100	Name of Client. (For detail please refer to clause no. 3.1.4 of RFP at page 30).	Name of Client. (For detail please refer to clause no. 3.1.4 of RFP at page 34 & 35).

-----End of Addendum-1-----

*Debit*