

**DETAILS OF TENDERS AWARDED (more than Rs. 1 crore value) upto 12.01.2017**

S.No.	Tender No	Item/Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding Single/Two bid system	Last date of tender receipt	No. of tender received	No. & name of the parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer	Contract No. and date	Name of contractor	Value of the contract (In crore)	Schedule date of completion
1	Hq/EN/WC/E&S	Engg service Consultancy (Rewari-Vadodara section, WDFC, Ph-1)ES-1	Open, in terms of JICA Guidelines	30/10/2009	EOI followed by Selection of Consultants on QCBS System	21/12/2009	1	Nil	Sole tenderer	Date of Award-12-05-2010 CA No-Hq/EN/WC/E&S dated 12-05-2010	N.K. Consortium	127.46	29 months from date of commencement i.e. from 13-06-2010; up to 30-10-2012
2	Hq/EN/WC/Ph-II/ECS	Engg service Consultancy (JNPT-Vadodara & Rewari-Dadri sections, WDFC, Ph-2) ES-2	Open, in terms of JICA Guidelines	09/07/2010	EOI followed by Selection of Consultants on QCBS System	18/10/2010	1	Nil	Sole tenderer	Date of Award-31-10-2011 CA No-Hq/EN/WC/E&S dated 30-11-2011	N.K. Consortium-2	99.25	21 months from the date of issue of Client's Notice to Proceed i.e. From 30-12-2011 Up to 30-09-2013
3	2011/WC/Ph.I/PQ	Civil, Building Track Contract Package (Rewari-Iqbalgarh, WDFC-Ph-1) CTP-1&2	Open, in terms of JICA Guidelines	18/11/2011	Prequalification followed by Single Stage Two Envelope Bidding System	27/09/2012	2	Nil	Yes	Date of Award-07-06-2013 CA No-HQ/EN/PWC/Phase-I Pkg-1&2/D&B/1/Sojitz-L&T dated 06-08-2013	Sojitz-L&T Consortium	6,699.50	208 weeks from date of commencement i.e. 30-08-2013 up to 25-08-2018
4	2013/WC/Ph.I/PQ-3A(R)	Electrical Package (Rewari-Makarpura-WDFC-Ph-1) EMP-4	Open, in terms of JICA Guidelines	01/07/2013	Prequalification followed by Single Stage Two Envelope Bidding System	07/03/2014	2	Nil	Yes	Date of Award-26-08-2014 CA No-HQ/EN/PWC/PHASE-I PKG-3A(R)/D&B/2/JFE-Gammon Dated 15-10-2014	JFE-Gammon Consortium	328.00	208 weeks from date of commencement i.e. 20-11-2014 up to 15-11-2018
5	2013/WC/EMP-4/Ph-1/Bid	Electrical Package (Rewari-Makarpura-WDFC-Ph-1) EMP-4	Open, in terms of JICA Guidelines	28/03/2013	Single Stage Two Envelope Bidding (Post PQ)	26/02/2014		Nil	Yes	Date of Award-18-11-2014 CA no-Hq/EL/WC/Phase-1/Pkg-EMP-4/D&B/3/Sojitz-L&T dated 04-03-2015	Sojitz-L&T Consortium	3097.00	200 weeks from date of commencement i.e. 15-05-2015 up to 15-03-2019
6	2013/WC/STP-5/Ph-1/Bid	Signalling & Telecom Package (Rewari-Makarpura-WDFC-Ph-1) STP-5	Open, in terms of JICA Guidelines	15/04/2013	Single Stage Two Envelope Bidding (Post PQ)	21/11/2014	2	Nil	Yes	Date of Award-22-06-2015 CA no-Hq/S&T/WC/Phase-1/Pkg ST P-5/D&B/4/S.A.F.E. dated 10-12-2015	S.A.F.E. Consortium	1780.2	338 weeks from date of commencement i.e. 11-01-2016 up to 04-07-2022
7	2014/WC/STP-5A/Phase-I&II/Bid	Train Protection & warning System (TPWS) Package STP-5A	Open, in terms of JICA Guidelines	14/08/2014	Single Stage Two Envelope Bidding (Post PQ)	28/11/2014	2	Nil	yes	28/11/2014	I-N Signal Cosnortium	608.99	442 weeks from date of commencement i.e. 01-06-2016 up to 20-11-2024
8	Hq/EN/WC/Ph.I/PMC	Project Management Consultancy (Rewari-Makarpura-WDFC-Ph-1) PMC-1	Open, in terms of JICA Guidelines	08/04/2013	EOI followed by Selection of Consultants on QCBS System	28/06/2013	1	Nil	Sole tenderer	Date of Award-26-02-2014 CA no-Hq/EN/WC/PMC-1 dated 27-03-2014	NKC	653	06 years from date of commencement i.e. 11-04-2014 up to 09-04-2020; for Loco related activities, 96 months i.e. up to 28-02-2022
9	HQ/EN/WC/Ph.I/CTP-3R	Civil, Building Track Contract Package ( Iqbalgarh-Vadodara, WDFC-Ph-1) CTP-3R	Open, in terms of JICA Guidelines	01/06/2015	Single Stage Two Envelope Bidding (Post PQ)	11/09/2015	2	Nil	Yes	Date of Award-25-02-2016 CA No-HQ/EN/PWC/PHASE – I PKG – 3( R)/ D&B/8/Sojitz-L&T-Gayatri dated 17-05-2016.	Sojitz-L&T-Gayatri Consortium	4743.9	208 weeks from date of commencement i.e. 06-06-2016 up to 01-06-2020
10	2014/HQ/EN/PWC/CTP-11	Civil, Building Track Contract Package (JNPT-Vaiterana, WDFC-Ph-2) CTP-11	Open, in terms of JICA Guidelines	18/06/2014	Prequalification followed by Single Stage Two Envelope Bidding System	15/03/2016	2	Nil	Yes	Date of Award-15-07-2016 CA no-HQ/EN/PWC/Phase-II/Pkg CTP-11/D&B/9/Express Freight Railway Consortium dated 10-11-2016	Express freight Railway Consortium	2949	208 weeks from date of commencement
11	Hq/En/WC/Ph.II/PQ-12 & 13	Civil, Building Track Contract Package (Vaiterana-Sachin, WDFC-Ph-2) CTP-12	Open, in terms of JICA Guidelines	12/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	10/11/2014	2	Nil	Yes	Date of Award-22-05-2015 CA no-Hq/EN/PWC/Phase-II Pkg- 12/D&B/3/Express Freight Consortium dated 18-08-2015	Express Freight Consortium	2170.6	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
12	Hq/En/WC/Ph.II/PQ-12 & 13	Civil, Building Track Contract Package (Sachin-Makarpura(Vadodara) section, WDFC-Ph-2)CTP-13	Open, in terms of JICA Guidelines	12/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	10/11/2014	2	Nil	Yes	Date of Award-22-05-2015 CA no-Hq/EN/PWC/Phase-II Pkg- 13/D&B/4/Express Freight Consortium dated 18-08-2015	Express Freight Consortium	2157.6	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019

13	Hq/ENWC/Ph.II/PQ-15A,15B & 15C	Spl Bridge Package Civil, Building Track Contract Package (JNPT-Vadodara section, WDFC-Ph-2)CTP-15A	Open, in terms of JICA Guidelines	23/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	03/02/2014	2	01 JFE-Gammon Consortium	yes	Date of Award-03-06-2015 CA no- Hq/EN/PWC/Phase-II Pkg- 15A/D&B/5/IIS-L&T Consortium dated 06-08-2015	IIS-L&T Consortium	518.1	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
14	Hq/ENWC/Ph.II/PQ-15A,15B & 15C	Spl Bridge Package Civil, Building Track Contract Package (JNPT-Vadodara section, WDFC-Ph-2) CTP-15B	Open, in terms of JICA Guidelines	23/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	03/02/2014	2	Nil	Yes	Date of Award-03-06-2015 CA no- Hq/EN/PWC/Phase-II Pkg- 15B/D&B/6/IIS-L&T Consortium dated 06-08-2015 dated 06-08-2015	IIS-L&T Consortium	330.7	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
15	Hq/ENWC/Ph.II/PQ-15A,15B & 15C	Spl Bridge Package Civil, Building Track Contract Package (Rewari-Dadri section, WDFC-Ph-2)CTP-15C	Open, in terms of JICA Guidelines	23/11/2012	Prequalification followed by Single Stage Two Envelope Bidding System	03/02/2014	2	Nil	Yes	Date of Award-03-06-2015 CA no- Hq/EN/PWC/Phase-II Pkg- 15C/D&B/7/IIS-L&T Consortium dated 06-08-2015	IIS-L&T Consortium	214.11	208 weeks from date of commencement i.e. 15-10-2015 up to 10-10-2019
16	Hq/EN/WC/BRIDGES/D&B/1	Spl. Bridge Package (Vaitevana-Utran, 54 Bridges)	Open	11/07/2008	Single stage two envelope bidding system	04/09/2008	5	Nil	Yes	Date of Award-26/12/2008 CA No- Hq/EN/WC/Bridges/D&B/1/Soma dated 17-03-2009	Soma Enterprises Ltd	605.15	30 months of issue of Acceptance letter no- Hq/EN/WC/Bridges/D&B/1 dated 26-12-2008
17	2013/WC/EM/Ph.II/PQ	Electrical Package (JNPT-Vadodara section, WDFC,Ph-2) EMP-16	Open, in terms of JICA Guidelines	26/09/2014	Prequalification followed by Single Stage Two Envelope Bidding System	09/10/2015	2	Nil	Yes	Date of Award-21-01-2016 CA no-2015/Hq/EL/PH-II/EMP-16/8/Sojitz-L&T dated 31-03-2016	Sojitz-L&T Consortium	1213	182 weeks from date of commencement i.e. 02-05-2016 up to 28-10-2019
18	2014/WC/S&T/Ph.II/PQ	(JNPT-Vadodara section, WDFC,Ph-2) STP-17	Open, in terms of JICA Guidelines	25/09/2014	Prequalification followed by Single Stage Two Envelope Bidding System	26/11/2015	2	Nil	Yes	Date of Award-13-05-2016 CA No- HQ/S&T/WC/Ph-2/Pkg STP-17/ D&B/9/Sojitz-L&T dated 10-08-2016	Sojitz-L&T Consortium	631	208 weeks from date of commencement i.e. 29-08-2016 up to 24-08-2020
19	Hq/EN/WC/Ph-2/PMC(2R)	Project Management Consultancy (JNPT-Vadodara & Rewari-Dadri sections, WDFC, Ph-2) PMC-2R	Open, in terms of JICA Guidelines	04/06/2015	EOI followed by Selection of Consultants on QCBS System	06/07/2015	1	Nil	Sole tenderer	Date of Award-15-02-2016 CA no- HQ/EN/PWC/PMC-2R dated 21-03-2016	OCG Consortium	555	Part-A- 4+2 Years Part-B-6+2 Years from Commencement date i.e. on 31-03-2016
20	Hq/EN/WC Ph.II/PQ-14	Integrated Contract Package of Design and Construction of Civil, Building and Track Works, Electrical and Mechanical Works and Signal and Telecom Works (CTP-14) from Dadri to Rewari (WDFC-Ph-2)	Open, in terms of JICA Guidelines	25/05/2014	Prequalification followed by Single Stage Two Envelope Bidding System	07/04/2016	2	Nil	Yes	Date of Award-14-10-2016 LOA No- 2016/HQ/EN/PWC/CTP-14/Price Bid Evaluation dated: 14-10-2016 CA no- HQ/EN/PWC/Phase-II/Pkg CTP-14/D&B/10/Sojitz-L&T Consortium dated 09-01-2017	Sojitz-L&T Consortium	3798.99	208 weeks from date of commencement-