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E-Tender No. MUM/N/EN/DTEPA-Toilet Block 

 
For 

 

NAME OF WORK: - Construction of Toilet Blocks in 16 Villages of Dahanu 
   Taluka as per the DTEPA orders. 

 
 

 
(PARTICIPATION THROUGH E-TENDER ONLY) 

 
E-tendering site- www.tenderwizard.com/DFCCIL 

 
Help: Please contact Tender wizard helpdesk at 011-49424365  

 
 
 
 

TENDER DOCUMENT 
July, 2018 

 
 
 
 
 
 

Employer: 
CHIEF PROJECT MANAGER/NORTH/MUMBAI 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED 
(AGOVERNMENT OF INDIA ENTERPRISE) 

Under 
MINISTRYOF RAILWAYS 
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CHECK LIST 
CHECK LIST OF ITEMS TO BE COMPLIED BY TENDERER(S) BEFORE SUBMITTING 

THEIR TENDERS ONLINE.   
 

1. Details of Similar works completed in last three year. 

2. Details of on-going works. 

3. Annual Turnover for the last three years with supporting document. 

4. Registration of Company in case of company. 

5. Partnership Deed/Memorandum and Articles of Association of the firm or 

company. 

6. Registration under Labour Law (As applicable). 

7. GST Registration Certificate. 

8. 
Earnest Money Deposit confirming to Para 3 of General Conditions of Contract 

(Statutory document). The original EMD should be submitted to DFCCIL/Mumbai 

Office on/or before Opening date & Time. 

9. 
Cost of Tender documents (D.D. in favour of DFCCIL payable at Mumbai) The 

original document should be submitted to DFCCIL/Mumbai Office on/or before 

Opening date & Time. 

10. Attorney of the person signing the tender documents. 

11. 
Financial Bid (Microsoft Excel file) to be filled, saved and submitted along with 

forwarding letter and ‘Bidder’s General Information’ (Annexure-A) with Digital 

signature. 

 

Note: 

(i) Sr.No.1-10, the original documents should be scanned and uploaded in ‘Document 

Library’. 

(ii) Sr.No.11, only the downloaded ‘Financial Bid’ file should be uploaded after filling and 

saving. Do not upload scanned copy of ‘Financial Bid’ in ‘Document Library’. 
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DFCCIL 
Engineering Department 

 

TENDER DOCUMENT 
 

Tender No.              : 
 

MUM/N/EN/DTEPA-Toilet Block 

Name of work 
 

: Construction of Toilet Blocks in 16 
Villages of Dahanu Taluka as per the 
DTEPA orders. 

Approximate Cost : ₹ 40,61,471/-  
 

Cost of Tender  : ₹ 3,000 + 18% GST (Total ₹ 3,540/-)  

Submission of EMD : ₹ 81,230/- 

Completion period : 06 months  

Validity of Offer  :  90 days from date of opening of Tender. 

Last Date & Time of 
submission  

: 31/08/2018 till 15.00 hrs. 

 

Date of Opening : 10/09/2018 at 15.00 hrs. 
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NOTICE OF INVITING E-TENDER 
 

Tender No MUM/N/EN/DTEPA-Toilet Block     Dated-31/07/2018 

Name of work Construction of Toilet Blocks in 16 Villages of Dahanu Taluka 
as per the DTEPA orders. 

Type of Tender Open Tender. 

Type of Contract Works Contract.  

Estimated Cost of Work ₹ 40,61,471/- (Rs. Forty Lakh Sixty-One Thousand Four Hundred 
Seventy-One Only). 

Completion Period 06 (Six) months. 

Earnest Money Deposit ₹ 81,230/- (Rs. Eighty-One Thousand Two Hundred Thirty Only.)  

Cost of Tender Document  ₹ 3,000 + 18% GST (Total ₹ 3,540/-) To be paid by D.D./Banker’s 
Cheque in favour of DFCCIL payable at Mumbai. 

Tender Processing Fee ₹ 4793/- (inclusive of GST) (non-refundable) through e-payment 

while uploading of tender. 

Performance Guarantee 5% of the Contract Value.  

Security Deposit In addition to performance guarantee, the agency will have to 
deposit 5% security deposit to be deducted @ 10% of Running on 
account bill. 

Validity of the offer   90 days from the date of opening of tender.  

 Officer:  Chief Project Manager (North), Dedicated Freight Corridor 
Corporation of India Ltd., Mumbai. 

E-Tendering Web site 
Address: 

www.tenderwizard.com/DFCCIL 
For any help in connection with e-tendering please contact at 
tenderwizard.com helpdesk no. 011- 49424365 or cell no. 
7738875559/7666563870/ 7276698860 

DATE & TIME SCHEDULE 

Date of Uploading of NIT & Other Documents 
(Online Publishing date) 

31/07/2018 at 11.00 Hrs. 

Documents download/Sell start date (Online) 01/08/2018 at 11.00 Hrs. 

Document download/Sell end date (Online) 31/08/2018 up to 15.00 Hrs. 

Bid submission Start date (online) 01/08/2018 at 11.00 Hrs. 

Bid submission Last date (Online) 31/08/2018 up to 15.00 Hrs. 

Last date of submission of originals of 
statutory documents i.e. EMD & Tender 
Document Charge 

07/09/2018 up to 15.00 Hrs. 

Bid Opening date & Time (online) 10/09/2018 at 15.00 Hrs. 
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 Forwarding letter by Tenderer 
 
To, 
Chief Project Manager (North), 
DFCCIL, Mumbai. 

 
Tender No. : MUM/N/EN/DTEPA-Toilet Block  

 
Name of the work: Construction of Toilet Blocks in 16 Villages of Dahanu Taluka 
as per the DTEPA orders. 
      

1. I /We ……………………………………………… ………………………… …………… 
……….. have read the various conditions of tender attached hereto I/We agree to 
abide by the said conditions. I/We also agree to keep this tender open for 
acceptance for a period of 90 days from the date fixed for opening the same and in 
default thereof, I/We will be liable for forfeiture of my/our ‘Earnest Money’. I/We offer 
to do the work ad set out in the Bid Document. I/We also agree to abide by the 
General condition of the contract and to carry out the work according to special 
conditions as laid down by the DFCCIL Administration for the execution of present 
contract.  

 
2. A Sum  of  Rs……….. /- (Rs …………………………………. only) has been forwarded 

as Earnest Money.  The value of the earnest money shall stand forfeited without 
prejudice to any other rights or remedies if: 

 

(i) I/we do not execute the contract agreement within 07 days from the date of issue 
of letter by the DFCCIL Administration that such documents are ready. 

OR 

(ii) I/We do not commence the work within 15 days after receipt of orders to that effect.   
 

3. Until a formal agreement is prepared and executed acceptance of this tender shall 
constitute a binding contract between us subject to the modification, as may be 
mutually agreed to, between us and indicated in the letter of acceptance or my/our 
offer for the work. 

 
 
 
 
 
………………………………      ………………………………… 
Signature of Witness      Signature of Tenderer(s) 

Tenderer/s address:                             
……………………………………… 

               
Place:            ……………………………………… 
                
Date:                                                                 ……………………………………… 
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Dedicated Freight Corridor Corporation of India Limited 
(A Govt. of India PSU under Ministry of Railways) 

(7th Floor, New Administrative Building, D. N. Road, Mumbai – 400001) 

 

Section-1 

 

Invitation for Bids (IFB) 

M/s 

   

 
 

1. The Chief Project Manager/North/Mumbai, DFCCIL, 7th Floor, Central Railway 
New Administrative Building, D.N. Road, Mumbai, Maharashtra invites E-tenders 
in single packet system on prescribed forms from firms/companies meeting 
qualifying requirements and have requisite experience and financial capacity for 
the following work. 
 

Tender No MUM/N/EN/DTEPA-Toilet Block  Dated-31/07/2018 

Name of work Construction of Toilet Blocks in 16 Villages of Dahanu Taluka 
as per the DTEPA orders. 

Type of Tender Open Tender. 

Type of Contract Works Contract.  

Estimated Cost of Work ₹ 40,61,471/- (Rs. Forty Lakh Sixty-One Thousand Four Hundred 
Seventy-One Only). 

Completion Period 06 (Six) months. 

Earnest Money Deposit ₹ 81,230/- (Rs. Eighty-One Thousand Two Hundred Thirty Only.)  

Cost of Tender Document  ₹ 3,000 + 18% GST (Total ₹ 3,540/-) To be paid by D.D./Banker’s 
Cheque in favour of DFCCIL payable at Mumbai. 

Tender Processing Fee ₹ 4793/-  (inclusive of GST) (non-refundable) through e-payment 

while uploading of tender. 

Performance Guarantee 5% of the Contract Value.  

Security Deposit In additional to performance guarantee, the agency will have to 
deposit 5% security deposit to be deducted @ 10% of Running on 
account bill. 

Validity of the offer   90 days from the date of opening of tender.  

 Officer:  Chief Project Manager (North), Dedicated Freight Corridor 
Corporation of India Ltd., Mumbai. 

E-Tendering Web site 
Address: 

www.tenderwizard.com/DFCCIL 
For any help in connection with e-tendering please contact at 
tenderwizard.com helpdesk no. 011- 49424365 or cell no. 
7738875559/7666563870/ 7276698860 

DATE & TIME SCHEDULE 

Date of Uploading of NIT & Other Documents 
(Online Publishing date) 

31/07/2018 at 11.00 Hrs. 

http://www.tenderwizard.com/DFCCIL
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Documents download/Sell start date (Online) 01/08/2018 at 11.00 Hrs. 

Document download/Sell end date (Online) 31/08/2018 up to  15.00 Hrs. 

Bid submission Start date (online) 01/08/2018 at 11.00 Hrs. 

Bid submission Last date (Online) 31/08/2018 up to  15.00 Hrs. 

Last date of submission of originals of 
statutory documents i.e. EMD & Tender 
Document Charge 

07/09/2018 up to 15.00 Hrs. 

Bid Opening date & Time (online) 10/09/2018 at 15.00 Hrs. 

 

2. Eligibility Criteria: 
Eligibility criteria of applicant shall be assessed as per Clause-3 of section-4, ‘Special 
Conditions of the Contract’ of Tender Document. 
 

3. The Tender document can be downloaded from DFCCIL‟s website www.dfccil.gov.in, 
www.tenderwizard.com/DFCCIL and Central Procurement Portal, eprocure.gov.in.      
 

4. DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such case, 
the addendum(s)/corrigendum(s) shall be issued and placed on DFCCIL‟s website at 
least three days in advance of date fixed for opening of tenders. The tenderers who have 
downloaded the tender documents from website must visit the website and ensure that 
such addendum(s)/corrigendum(s) (if any) is also downloaded by them.   
 

5. The tender documents should be submitted through online mode in website 
www.tenderwizard.com/DFCCIL  only. The offer submitted other than online will not be 
accepted. Please refer Para-1.1, ‘Procedure for submission of E-tender’ of ‘Instructions 
To Bidder’ (ITB), Section-2 for clarification. 
 

6. To participate in the E-Bid submission, it is mandatory for the bidders to have user ID & 
password to login www.tenderwizard.com/DFCCIL, which has to be obtained by 
submitting an annual registration charges of INR 2000/- + GST to M/s ITI through e-
payment. Bidders have to pay the Tender Processing Fee to ITI through e-payment at 
the time of submission of bid. Already registered vendors with M/s. Indian Telephone 
Industries (ITI) need not pay registration charges. For further details please refer Para-
1.1, ‘Procedure for submission of E-tender’ of ‘Instructions To Bidder’ (ITB), Section-2 for 
clarification.  
 

7. E-Tenders shall be opened online at the address given below at the time and date given 
in NIT in the presence of the tenderers or their authorized representatives intending to 
attend the opening. 

 

Address of Office of the Chief Project Manager/North/Mumbai (for submission & opening 

of tenders):   

 

Chief Project Manager/North/Mumbai, DFCCIL, 7th Floor, Central Railway New 

Administrative Building, Mumbai-400001, Maharashtra.  

 

 

 

http://www.dfccil.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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8. Tender shall be submitted as per “Instructions to Bidders (ITB)” forming a part of the 
tender document.  

 

9. Any tender received without Earnest Money in the form as specified in tender documents 
shall not be considered and shall be summarily rejected.  

  

10. DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, 
postpone the tender submission/opening date and to accept / reject any or all tenders 
without assigning any reasons thereof. DFCCIL‟s assessment of suitability as per 
eligibility criteria shall be final and binding.  

 

11. Tenderers may note that they are liable to be disqualified at any time during tendering 
process in case any of the information furnished by them is not found to be true. EMD of 
such tenderer shall be forfeited. The decision of DFCCIL in this regard shall be final and 
binding.  

 

12. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the 
documents submitted by them and open financial bid(s), subject to their final verification. 
In the event of any document being found false, the provisional qualification shall stand 
withdrawn, and the next lower bidder shall automatically come to the position of such 
disqualified bidder. Action against such disqualified tenderers shall be taken as per 
above Clause No. 10.0 of Notice Inviting Tender.  

 

We look forward for your active participation.    
  

 

 

 

 

 

 For & on behalf of DFCCIL    

Chief Project Manager/North 

DFCCIL, Mumbai 
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Section -2 

Instructions to Bidders (ITB) 

 

1. General: All bidders must note that this being E-tender, bids received only through 

E-tendering portal shall be considered as an offer. Any bid received in paper form 

will not be opened and shall be summarily rejected. 

Further, Following instructions should be noted by bidders  

1.1 Procedure for submission of E-tender: 

 

1.1.1 Bid Document obtaining process: 

 

The Bidder who wish to view free Notification and tender documents can visit 

DFCCIL’s website www.dfccil.gov.in OR www.tenderwizard.com/DFCCIL  OR 

Central Procurement Portal eprocure.gov.in. 

Interested bidders who wish to participate should visit website 

www.tenderwizard.com/DFCCIL, which is the ONLY website for bidding their 

offer. Further the procedure is as follows: 

• Register yourself with M/s. Indian Telephone Industries (ITI) for obtaining Login 

ID and Password (after paying necessary charges). This is one time annual 

payment and applicable for bidding other tenders also. 

• Obtain Class-III Digital Signature Certificate from ITI or any other digital 

signature issuing authority. In case bidder wish to obtain the digital signature 

certificate from ITI, they may contact Mobile numbers 

7738875539/7666563870/ 7276698860. 

• Using the login ID, password and digital signature enter the tender portal to 

purchase the tender document. 

• The tender document charge has to be paid though DD/FDR drawing in favour 

of Dedicated Freight Corridor Corporation of India Limited payable at Mumbai 

and payment details to be filled in website.   

• Pay processing fees through e-payment. This payment can be done only 

through e-payment gateway of ITI. 

• With the payment of processing fee, the bidder can download the ‘financial bid’ 

(Microsoft Excel file ‘Financialbid.xls’) by clicking the link “Show Form”. 

 

 

1.1.2 Bid submission process: 

 

• Before quoting the rate and uploading the ‘Financial Bid’ along with ‘Tender 

Forwarding Letter’, bidders are advised to upload scanned copies of the 

following supporting document (please refer Check list) in ‘document library’. 

The list is indicative and not extensive. 

 

http://www.dfccil.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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i. Payment document of ‘Tender Document Charge’ (Statutory document). 

ii. EMD Document confirming to Para 3 of General Conditions of Contract 

(Statutory document). 

iii. Supporting Documents for Eligibility Criteria as per Para-3 of ‘Special 

Conditions of Contract & Specification’, Section-4 

iv. GST Registration Certificate. 

v. Partnership deed/Memorandum and Articles of Association of the firm or 

company, if applicable. 

vi. Power of attorney of the person signing the tender document or photocopy 

duly attested by Notary Public.  

vii. Any other supporting document as required. 

• After uploading above documents, bidder should quote their rates in the 

downloaded ‘Financial Bid’ file and save the file.  After saving, the bidder can 

upload the filled file.  The name of the downloaded ‘Financial Bid’ 

(‘Financialbid.xls’) file should not be changed. 

• The Bidder should submit the original EMD, Tender Document Fees in Chief 

Project Manager/North/Mumbai’s Office on/or before closing time and date of 

tender. Failure of the same the offer of the bidder is liable to be rejected.  

• Tenderer should submit the originals of statutory document in Chief Project 

Manager/North/Mumbai’s Office up to 15.00 hrs. on 07/09/2018. Documents 

other than statutory document should be submitted in Chief Project 

Manager/North/Mumbai’s Office within 7 days from opening.   The bid is liable 

to be rejected in case of failure to submit the documents on time. 

 

1.2  Cost of biddings:  The Bidder shall bear all costs associated with the 

preparation and submission of its Bid, and the Employer shall not be responsible 

or liable for those costs, regardless of the conduct or outcome of the bidding 

process.  

1.3  Language of Bid: The Bid, as well as all correspondence and document s 

relating to the bid exchanged by the Bidder and the Employer, shall be written in 

English. 

1.4  Currencies of Bid and Payment: The Bidder shall quote the unit rates and the 

prices entirely in the Indian Rupees. 

1.5 Period of Validity of Bids: Bids shall be valid for be signed by a person of 90 

days from the date of opening of the tender. A bid value for a shortage period 

shall be rejected by the employer as non-responsive.  

1.6 Format and Signing of Bid: Bid document shall be signed by a person duly 

authorised to sign on behalf of the Bidder. Any interlineations, erasures, or 

overwriting shall be valid only if they are signed or initialled by the person signing 

the bid.  

1.7 Signing of Contract: The successful bidder, whose tender has been accepted 

by the competent authority of DFFCIL, will be informed by the employer through a 
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letter of acceptance. In response the successful bidder should sign the contract 

agreement (Annexure-III) within Fifteen days from the date of issue of 

acceptance letter. 

1.8  Corrupt Practices: The Employer require that bidders, suppliers, and 

contractors observe the highest standard of ethics during the execution of such 

contracts. 

1.9 Tenderer may carefully note that they are liable to be disqualified at any time 

during tendering process in case any of the information furnished by them is not 

found to be true. In addition, the EMD of such tenderer shall be forfeited. The 

decision of Employer in this respect shall be final and binding. 

1.10 The bidder shall submit only one bid in the capacity of an individual or sole 

proprietor, partnership firm or company. Violation of this condition is liable to 

disqualify the tenders in which bidder has participated and EMD of all such 

tenderers shall stand forfeited. 

2. The bidder is expected to examine all instructions, terms, conditions, forms, 

specifications and other information in the bidding document. Failure to furnish all 

information required by the bidding documents or submission of a bid not 

substantially responsive to the bidding document in every respect will be at the 

bidders risk and may result in rejection of hid bid. 

 

3. Understanding and Amendments of Tender Documents: 

3.1  The bidder must obtain for itself on its own responsibility and its own cost all the 

information including risks, contingencies & other circumstances in execution of the 

work.  It shall also carefully read and understand all its obligations & liabilities given 

in tender documents.   

3.2  The bidder is advised to visit and examine the site where the work is to be 

executed and its surroundings or other areas as deemed fit by the bidder and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and execution of the contract.  The cost of visiting the site and 

collecting relevant data shall be at the bidder’s own expenses.  It is a condition of 

the tender that the tenderer is deemed to have visited the site and satisfied himself 

with all the conditions prevailing including any difficulties for executing the work.   

3.3  At any time prior to the deadline for submission of bids, Employer may for any 

reason whether at its own initiative or in response to any request by any 

prospective bidder amend the bidding documents by issuing Corrigendum, which 

shall be part of the Tender documents.     

3.4  Employer may at its discretion extend the deadline for submission of the bids at 

any time before the time of submission of the bids. 
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4. Signing of All Bid Papers and completing Financial Bid: 

This tender being E-tender, the digital signature obtained from approved Controller 

of Certificate Authorities (CCA) shall only be considered as authentic. The process 

of obtaining digital signature has been specified at Para-1 of ITB. 

5. Deviations:  The tenderer should clearly read and understand all the terms and 

conditions, specifications, etc. mentioned in the original tender documents. If the 

tenderer has any observations, the same may be indicated in his forwarding letter 

along with the tender.   

6. Earnest Money Deposit:  The tenderer must furnish the Earnest Money as 

specified in the Tender Document for the work.  The procedure for depositing the 

EMD and submission of relevant documents has been prescribed in ITB para 1.1.2.   

6.1 No interest shall be allowed on Earnest Money Deposit. 

6.2 Forfeiture of Earnest Money:   

6.2.1  The Earnest Money of the tenderer shall be forfeited if he withdraws his tender 

during the period of tender validity specified in the “Appendix to Tender” or 

extended validity period as agreed to in writing by the tenderer.    

6.2.2  The Earnest Money of the successful tenderer is liable to be forfeited if he fails to:   

i) Sign the Contract Agreement in accordance with the terms of the tender, or   

ii) Furnish Performance Guarantee in accordance with the terms of the tender, or   

iii) Commence the work within the time period stipulated in the tender.  

6.2.3  In case of forfeiture of EMD, the tenderer shall be debarred from bidding in case 

of re-invitation of the tenders.  

6.3  Return of Earnest Money:  

6.3.1  The Earnest Money of the unsuccessful tenderers shall be discharged and 

returned as promptly as possible.  

6.3.2  The Earnest Money Deposit of the successful tenderer shall be dealt as under:    

i) The Earnest Money Deposit (EMD) shall be retained towards Security Deposit 

and further deduction of Security Deposit from the bills shall commence after 

adjusting this EMD amount.     

7. Deadline for submission of tender:        

7.1  The bidder must ensure that the tender document submission before the closing 

time as the tender submission shall stop accepting the offer at prescribed date 

and time.  
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7.2 Tenderer should submit the original EMD, Tender Document Fees and Tender 

Documents (excluding Financial Bid) along with supporting documents in Chief 

Project Manager/North/Mumbai’s Office on/or before closing of tender. The online 

offer of those who fails to submit above original documents before closing of 

tender is liable to be rejected. 

7.3  Bidder can anytime change quoted rates before date & time of closing of tender.   

 

8. Withdrawal of Tender: No tender can be withdrawn after submission and during 

tender validity period.         

 

9  Opening of the tender  

9.1  Tenders will be opened online at the address mentioned in “Notice Inviting 

Tender” in presence of tenderers or authorized representatives of tenderers who 

wish to attend the opening of tenders.     

9.2  Tenderers or their authorized representatives who are present shall sign register 

in evidence of their attendance.  

10  Preliminary examination of bids  

10.1  The Employer shall examine the bids to determine whether they are complete, 

whether any computational errors have been made, whether the documents have 

been properly signed and whether the bids are generally in order.  

10.2  Clarification of the tenders:  

   To assist the examination, evaluation and comparison of the tenders, Employer 

may at his discretion ask the tenderers for any clarifications as considered 

essential.  All such correspondence shall be in writing and no change in price or 

substance of the tender shall be sought or permitted.  The above clarification for 

submission of the details shall form part of the tender and shall be binding on 

tenderer.  

10.3  Arithmetical errors shall be rectified on the following basis if found.  If there is a 

discrepancy between the unit price and the total price, which is obtained by 

multiplying the unit price and quantity, or between subtotals and the total price, 

the unit or subtotal price shall prevail, and the total price shall be corrected.    

10.4  Prior to the detailed evaluation, Employer shall determine whether each bid is of 

acceptable quality, is generally complete and is substantially responsive to the 

bidding documents.  For purposes of this determination, a substantially 

responsive bid is one that conforms to all the terms, conditions and specifications 

of the bidding documents without material deviations, objections, conditionality or 

reservation. A material deviation, objections, conditionality or reservation is one:   

i)  That affects in any substantial way the scope, quality or performance of the 

contract.   
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ii)  That limits in any substantial way, inconsistent with the bidding documents, 

the Employers‟ rights or the successful Bidder’s obligations under the 

contracts; or   

iii)  Whose rectification would unfairly affect the competitive position of other 

Bidders who are presenting substantially responsive bids.  

10.5  If a bid is not substantially responsive, it shall be rejected by the Employer.  

10.6  In case of tenders containing any conditions or deviations or reservations about 

contents of tender document, Employer may ask for withdrawal of such 

conditions/deviations/reservations.  If the tenderer does not withdraw such 

conditions/deviations/ reservations, the tender shall be treated as non-

responsive. Employer’s decision regarding responsiveness or non-

responsiveness of a tender shall be final and binding.  

11  Evaluation and comparison of tenders  

11.1  In case of open tenders, bids, which are determined as substantially responsive, 

shall be evaluated based on criteria as given in Eligibility  Criteria” and as given in 

Annexure-I of Notice Inviting E-Tender. The tenderer must submit all necessary 

authentic data with necessary supporting certificates of the various items of 

evaluation criteria failing which his tender is liable to be rejected.  

11.2  The Employer reserves the right to negotiate the offer submitted by the tenderer 

to withdraw certain conditions or to bring down the rates to a reasonable level.  

The tenderer must note that during negotiations of rates of items of BOQ can only 

be reduced and not increased by the tenderer.  In case the tenderer introduces 

any new condition or increases rates of any item of BOQ, his negotiated offer is 

liable to be rejected and the original offer shall remain valid and binding on him.  

12  Canvassing  

12.1  No tenderer is permitted to canvass to Employer on any matter relating to this 

tender.  Any tenderer found doing so may be disqualified and his bid may be 

rejected.  

13.  Right to accept any tender or reject all tenders:   

Employer reserves the right to accept, split, divide, negotiate, cancel or reject any 

tender or to annul and reject all tenders at any time prior to the award of the 

contract without incurring any liability to the affected tenderers or any obligation 

to inform affected tenderer, the grounds of such action.  

14.  If the tenderer, as individual or as a partner of partnership firm, expires after the 

submission of his tender but before award of work, the Employer shall deem such 

tender as invalid.  

15.  Award of Contract  

15.1  Employer shall notify the successful tenderer in writing by a Registered 

Letter/Courier/Speed Post or per bearer that his tender has been accepted.  
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15.2  Letter of Acceptance after it is signed by the Contractor in token of his 

acceptance shall constitute a legal and binding contract between Employer and 

the contractor till such time the contract agreement is signed.  

16. Security Deposits (SD):  

The Security Deposit will be equal to 5 % of the value of the contract. Security 

Deposit shall be deducted at the rate of 10% from each of the bill of the 

contractor till the realization of full amount of Security Deposit as per contract 

after adjusting the EMD.  

17 Anti-Profoteering Declaration: 

 At the time of entering contract agreement the Contractor has to submit the Anti 

Profoteering Declaration as per Annexure-IV. 

18  Help desk for E-Tendering   

18.1  For any difficulty in downloading & submission of tender document at website 

www.tenderwizard.com/DFCCIL, please contact at tenderwizard.com helpdesk 

no. 011- 49424365 or cell no. 7738875559/7666563870/7276698860.    

18.2 Bidder manual & system requirement is available on web site 

www.tenderwizard.com/DFCCIL for necessary help.    
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Section 3 

GENERAL CONDITIONS OF CONTRACT    

General Conditions of Contract will form an integral part of the Bid and contract, which is 
enclosed along with the tender documents. 

 In case of any deviation between General conditions of contract and any other special 
condition & specifications of contract of this tender document, the special condition & 
specifications of contract of this tender document shall prevail.  The tenders must give a 
certificate along with their offer that they have thoroughly read, understood and accepted 
the conditions/special conditions & specifications of contract as well as other conditions 
of tender etc. 

1.1 DEFINITIONS 

         Unless excluded by or repugnant to the context.  

a) The expression employer / DFCCIL as used in the tender papers shall mean the 
Dedicated Fright corridor Corporation of India Ltd. 

b) The expression Corporation as used in the tender paper means Dedicated Fright 
corridor Corporation of India Ltd. 

c) The expression “Department” as used in the tender papers shall mean Dedicated 
Fright corridor Corporation of India Ltd. 

d) “Drawing” shall be mean the drawings referred to in specifications and any 
modifications of such drawings approved in writing by engineers and such other 
drawings as may from time to time be furnished or approved in writing by the 
Engineer In Charge. 

e) Engineer/ “Engineer-in-charge” of the work shall mean the ‘Representative’ 
appointed by DFCCIL. 

f) The “Site” shall mean the lands and / or other places on under in or through 
which the work is to be executed under the contract including any other lands or 
place used for the purpose of contract. 

g) Part(s) thereof as the case may be and shall include all extra or additional, 
altered or substituted works as required for performance of the contract.   

h) The “Contract” shall mean The agreement entered into between the owner and 
the contractor as recorded in the contract form signed by the parties include all 
attachment the notice of tender, the sealed quotation and the tender documents 
including the tender and acceptance thereof together with the documents referred 
to therein, and the accepted conditions with annexure mentioned therein 
including any  Special conditions, specifications, designs, drawings, priced 
schedule / bill of quantities and schedule of rates.  All these documents taken 
together shall be deemed to form one contract and shall be complementary to 
one another.  Contract is deed of contract together with all its accompaniment 
and those later incorporated in it by internal consent. 

 

i) The “Contractor/ Contractor” shall mean the individual or firm or company 

whether incorporated or not, undertaking the work and shall include legal 
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representative of such an individual or persons comprising such firms or company 

as the case may be and permitted, assigns of such individual or firm or company. 

j) The “Contract sum” / “Contract price” shall mean the sum for which the tender is 

accepted.  

k) The “Contract time” means period specified in the tender document for entire 

execution of contracted works from the date of notification of award including 

monsoon period. 

l) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of 

the number of hours worked in that day. 

m) A “month” shall mean a calendar month. 

n) A “week” shall mean seven consecutive days without regard to the number of 

hours worked in any day in that week. 

o) “Excepted Risks” are risks due to riots (otherwise than among contractor’s 

employees) and civil commotion (in so far as both these are un-insurable) was 

(whether declared or not), invasion, act of foreign enemies, hostilities, civil war, 

rebellion, revolution, insurrection, military or usurped power, any acts of God, 

such as earthquake, lightening and un-precedent floods over which the contractor 

has no control.  

p) “Temporary works” shall mean all temporary works of every kind required in or 

about the execution completion or maintenance of the works. 

q) “Urgent works” shall mean any measures, which in the opinion of the Engineer, 

become necessary during the progress of the works to obviate any risk or 

accident or failure or which become necessary for security of the work or the 

persons working, thereon. 

r) Where the context so requires, word importing the singular number only also 

include the plural number of vice-versa.  

 

1.2 SUBMISSION OF BIDS 

a) In case Tender opening date is declared as holiday, the tender will be opened on next 

working day at 15:00 hrs. 
 

b) All bids shall be submitted in accordance with the instruction contained in these 

documents (hereinafter called as tender documents). Non-compliance with any of the 

instructions set forth herein above is liable to result in the tender being rejected. 
 

c) The bid submitted / received after the time and date fixed for receipt of Bids as set out in 

the documents are liable to be rejected. 
 

Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right to 

reject such tenders summarily without assigning any reasons whatsoever. In case 
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tenderer/s still decides to have conditional offer, all such conditions are required to be 

listed separately and shall be supplemented by the details of exact financial implications, 

if applicable. Employer will not take cognizance of any other conditions / variations from 

the tender stipulations mentioned at any other place in the tender documents. 

1.3 PRICE VARIATION / REVISION 

 No price variation shall be applicable in this contract. 
 

2. Mobilization Advance: - Not applicable 

3. EARNEST MONEY DEPOSIT 
    

The tenderer has to submit Earnest Money Deposit of ₹ 81,230/- (Rs. Eighty-One 

Thousand Two Hundred Thirty Only) along-with the Tender Documents as specified in 

‘Instructions to Bidders (ITB)’. The earnest money submitted should be Deposit Receipt / 

Pay Order / Demand Draft drawn in favour of DFCCIL, Mumbai issued by State Bank of 

India or any Nationalized Bank or Scheduled bank.  Tender unaccompanied with the 

requisite earnest money or issued in any other form other than those mentioned above 

are summarily rejected. Small Scale Industries registered with National Small Scale 

Industries Corporation are exempted from depositing Earnest Money. The exemption of 

NSIC, units is however, subject to the monetary limit shown in the certificate and their 

being registered for the item tendered for. The EMD of unsuccessful tenderers shall be 

discharged /returned without interest as promptly as possible.  

The EMD may be forfeited: 

(i) If the tenderer withdraws his offer during the validity period of the offer.  

(ii) If, the tenderer does not accept the correction of his offer price. 

(iii) In the case of successful tenderer, if he fails, within the specified time limit to 

furnish the required performance guarantee or Sign the Agreement. 

 

4. SECURITY DEPOSIT: - 

 

4.1 The Earnest Money deposited by the Contractor with his tender will be retained by 

DFCCIL as part of security for the due and faithful fulfilment of the contract by the 

contractor. The balance to make up the Security Deposit, the rates for which are given 

below, may be deposited by the Contractor in cash or may be recovered by percentage 

deduction from the Contractor's "on account" bills. Provided also that in case of 

defaulting contractor, the DFCCIL may retain any amount due for payment to the 

Contractor on the pending "on account bills" so that the amount so retained may not 

exceed 10% of the total value of the contract. Small Scale Industries registered with 

National Small Industries Corporation Limited (NSIC) are given benefit of “Waiver of 

Security Deposit to the Monetary Limit for which the unit is registered. 

 

4.2 RECOVERY OF SECURITY DEPOSIT: 

Unless otherwise specified in the Special Conditions, if any, the Security Deposit/rate of 

recovery/mode of recovery shall be as under: 

(a) Security Deposit for each work should be 5% of the contract value, 
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(b) The rate of recovery should be at the rate of 10% of the bill amount till the full 

Security Deposit is recovered, 

(c) Security Deposits will be recovered only from the running bills of the contract and no 

other mode of collecting SD such as SD in the form of instruments like BG (except 

Note (ii) below); FD etc. shall be accepted towards Security Deposit.  

Security Deposit shall be returned to the contractor after the expiry of the maintenance 

period of 120 days in all the cases other than Note (i) mentioned below and after 

passing the final bill based on No Claim Certificate with the approval of the Competent 

Authority. The Competent Authority shall normally be the authority who is competent to 

sign the contract. The Competent Authority shall not be lower than Dy. CPM/ACPM 

(concerned with the work). The certificate, inter alia, should mention that the work has 

been completed in all respects and that all the contractual obligations have been fulfilled 

by the contractor and that there is no due from the contractor to DFCCIL against the 

contract concerned. Before releasing the SD, an unconditional and unequivocal ‘No 

Claim Certificate’ from the contractor concerned should be obtained.   

Note: 

(i) After the work is physically completed, Security Deposit recovered from the 
running bills of a contractor can be returned to him, if he so desires, in lieu of 
FDR/irrevocable Bank Guarantee for equivalent amount to be submitted by him.  

(ii) In case of contracts of value Rs. 50 Crore and above, irrevocable Bank 
Guarantee can also be accepted as a mode of obtaining security deposit. 

 

4.3 No interest will be payable upon the Earnest Money and Security Deposit or amounts 

payable to the Contractor under the Contract. 

 

 

5. PERFORMANCE GUARANTEE: 

 The procedure for obtaining Performance Guarantee is outlined below: 

 

5.1 The successful bidder shall have to submit a Performance Guarantee (PG) amounting to 

5% of the Contract value within 30 (thirty) days from the date of issue of Letter of 

Acceptance (LOA). Extension of time for submission of PG beyond 30 (thirty) days and 

up to 60 days from the date of issue of LOA may be given by the Authority who is 

competent to sign the contract agreement. However, a penal interest of 15% per annum 

shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st day after the date of 

issue of LOA. In case the contractor fails to submit the requisite PG even after 60 days 

from the date of issue  of LOA, the contract shall be terminated duly forfeiting EMD and 

other dues, if any payable against that contract. The failed contractor shall be debarred 

from participating in re-tender for that work. 

 

5.2 The successful bidder shall submit the Performance Guarantee (PG) in any of the 

following forms, amounting to 5% of the contract value: 

 (i) A deposit of Cash; 

 (ii) Irrevocable Bank Guarantee; 

(iii) Government Securities including State Loan Bonds at 5% below the market 

value;  
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(iv) Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These 

forms of Performance Guarantee could be either of the State Bank of India or of 

any of the Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled 

Banks; 

 (vi) A Deposit in the Post Office Saving Bank; 

 (vii) A Deposit in the National Savings Certificates; 

 (viii) Twelve years National Defence Certificates; 

 (ix) Ten years Defence Deposits; 

 (x) National Defence Bonds and 

(xi) Unit Trust Certificates at 5% below market value or at the face value whichever is 

less. Also, FDR in favour DFCCIL (free from any encumbrance) may be 

accepted. 
 

5.3 The Performance Guarantee shall be submitted by the successful bidder after the Letter 

of Acceptance (LOA) has been issued, but before signing of the contract agreement. 

This P.G. shall be initially valid up to the stipulated date of completion plus 60 days 

beyond that. In case, the time for completion of work gets extended, the contractor shall 

get the validity of P.G. extended to cover such extended time for completion of work plus 

60 days. 
 

5.4 The value of PG to be submitted by the, contractor will not change for variation up to 

25% (either increase or decrease). In case during the course of execution, value of the 

contract increases by more than 25% of the original contract value, an additional 

Performance Guarantee amounting to 5% (five percent) for the excess value over the 

original contract value shall be deposited by the contractor. 
 

 

5.5 The Performance Guarantee (PG) shall be released after physical completion of the 

work based on 'Completion Certificate' issued by the competent authority stating that the 

contractor has completed the work in all respects satisfactorily. The Security Deposit 

shall, however, be released only after expiry of the maintenance period and after 

passing the final bill based on 'No Claim Certificate' from the contractor. 
 

5.6 Whenever the contract is rescinded, the Security Deposit shall be forfeited and the 

Performance Guarantee shall be encashed. The balance work shall be got done 

independently without risk & cost of the failed contractor. The failed contractor shall be 

debarred from participating in the tender for executing the balance work. If the failed 

contractor is a JV or a Partnership firm, then every member/partner of such a firm shall 

be debarred from participating in the tender for the balance work in his/her individual 

capacity or as a partner of any other JV /partnership firm. 
 

5.7 The Officer In-charge of DFCCIL shall not make a claim under the Performance 

Guarantee except for amounts to which the DFCCIL is entitled under the contract (not 

withstanding and/or without prejudice to any other provisions in the contract agreement) 

in the event of: 
 

5.7.1 Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Officer In-charge of DFCCIL may claim the 

full amount of the Performance Guarantee. 
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5.7.2 Failure by the contractor to pay DFCCIL any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the Agreement, within 

30 days of the service of notice to this effect by Officer In-Charge of DFCCIL, may result 

in the Contract being determined or rescinded under provision of the GCC and the 

Performance Guarantee shall be forfeited in full and shall be absolutely at the disposal 

of the DFCCIL. 

 

5.7.3  The contract being determined or rescinded under provision of the GCC the 

Performance Guarantee shall be forfeited in full and shall be absolutely at the disposal 

of the President of India. 

 

6.0  Variations In Quantities During Execution Of Works Contracts: - The 
procedure detailed below shall be adopted for dealing with variations in 
quantities during execution of works contracts: 

 
1.   Individual NS items in contracts shall be operated with variation of plus or 

minus 25% and payment would be made as per the agreement rate. 
 

2.   In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is considered unavoidable, the same shall be got 
executed by floating a fresh tender. If floating a fresh tender for operating 
that item is considered not practicable, quantity of that item may be operated 
in excess of 125% of the agreement quantity subject to the following 
conditions: 

 
 

(a) Operation of an item by more than 125% of the agreement quantity 
needs the approval of DFCCIL; 
 
(i)  Quantities operated in excess of 125% but up to 140% of the 

agreement quantity of the concerned item, shall be paid at 98% of 
the rate awarded for that item in that particular tender; 

(ii)  Quantities operated in excess of 140% but up to 150% of the 
agreement quantity of the concerned item shall be paid at 96% of the 
rate awarded for that item in that particular tender; 

(iii) Variation in quantities of individual items beyond 150% will be 
prohibited and would be permitted only in exceptional unavoidable 
circumstances with the concurrence of associate finance and shall 
be paid at 96% of the rate awarded for that item in that particular 
tender. 

 

(b)  The variation in quantities as per the above formula will apply only to the 
Individual items of the contract and not on the overall contract value. 
 

(c)  Execution of quantities beyond 150% of the overall agreemental value 
should not be permitted and, if found necessary, should be only through 
fresh tenders or by negotiating with existing contractor. 

 
3.  In cases where decrease is involved during execution of contract: 

 
(a)  The contract signing authority can decrease the items up to 25% of 

individual item. 
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(b)  For decrease beyond 25% for individual items or 25% of contract 

agreement value, the approval of competent authority, after obtaining 
'No Claim Certificate' from the contractor and with finance 
concurrence, giving detailed reasons for each such decrease in the 
quantities. 

 
(c)  It should be certified that the work proposed to be reduced will not be 

required  in the same work. 
 

4.  The limit for varying quantities for minor value items shall be 100% (as 
against 25% prescribed for other items). A minor value item for this purpose 
is defined as an item whose original agreement value is less than 1% of the 
total original agreement value. 

 
5.  No such quantity variation limit shall apply for foundation items. 
 

6.  As far as SOR items are concerned, the limit of 25% would apply to the 
value of SOR schedule as a whole and not on individual SOR items. 
However, in case of NS items, the limit of 25% would apply on the individual 
items irrespective of the manner of quoting the rate (single percentage rate 
or individual item rate). 

 
7.  The aspect of vitiation of tender with respect to variation in quantities should 

be checked and avoided. In case of vitiation of the tender (both for increase 
as well as decrease of value of contract agreement), sanction of the 
competent authority as per schedule of power of DFCCIL as per single 
tender should be obtained. 

 

Note:   Variation to be approved should be limited so as not to completely change the 
scope, character and purpose of the original contract. 

 

7.0 ELIGIBILITY CRITERIA  
 

7.1 THE TENDERER(S) SHOULD SATISFY THE MINIMUM Eligibility Criteria as laid down 
in the tender document and in support of eligibility criteria, the Tenderer(s) should have 
to submit documents as stipulated below along with their tenders. 

 
7.2 The Minimum Eligibility Criteria is as per Clause 3, of Section-4, “Special Condition 

of this contract” of Tender Documents. 
 
Tenderer(s) shall submit along with the tender, adequate documentary proof of having 
fulfilled the prescribed eligibility criteria as laid down in the Tender notice & Tender 
conditions. 

 
7.4 In case the Tenderer(s) do not submit any proof for meeting with the eligibility criteria as 

laid down above in the Tender notice & Tender conditions, along with the tender, the 
offer shall be considered as in-complete. 

 
7.5 All photo copies should be enclosed with the tender form duly attested. 
 
7.6 Certificates from Private individuals for whom such works are executed/being executed 

will not be accepted. The ‘Organizations’ other than ‘Private Individuals’ from whom 
certificates can be considered for evaluation for eligibility criteria, are as follows.  
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a) The work executed with Central and State Govt., Semi Govt. Organization / 

Authorities / PSUs and Govt. of India understanding shall only be considered to 
qualify the eligibility criteria. The certificate from Public Limited companies and 
private individuals for whom such work are executed shall not be accepted. 

 

8.        SUPERVISION AND SUPERINTENDENCE 

8.1  Contractor's Supervision 
 

 The Contractor shall supervise & direct the works efficiently & with his best skill & 

attention.  He shall be solely responsible for means, methods, techniques, procedures & 

sequences of construction. The Contractor shall co-ordinate all parts of the work and 

shall be responsible to see that the finished work complies fully with the contract 

documents, & such instructions & variation orders as the Engineer may issue during the 

progress of the works. 

 The Contractor shall carryout the work in such a way that minimum inconvenience is 

caused to the office working of DFCCIL.  

 

9.         PROTECTION 

The works included in this contract are to be carried out close to the running tracks and 

public utilities, therefore, safety of running trains and the public is paramount. Therefore, 

all activities undertaken by the Contractor / his Sub-contractors shall ensure safety at all 

times. The contractor shall comply with the instructions issued by the Railway / Engineer 

/ Employer from time to time to ensure safe running of trains while carrying out works. 

The rates quoted by the Contractor shall be deemed to include all expenditure incurred 

in compliance with the same.  

10.         WORKMEN   

 The contractor shall at all times enforce strict discipline and good order among his 

employees and shall not employ on the works any unfit person or anyone not skilled and 

experienced in the assigned task. The Contractor shall in respect of labour employed by 

him comply with or cause to be complied with the provisions   of various labour law and 

rules   and regulations as applicable to them in regard to all matters provided therein and 

shall indemnify the owner in respect of all claims that may be made against the owner for 

non-compliance thereof by the Contractor. In the event of the contractor committing a 

default or breach of any provisions of labour laws and rules and regulations, the 

Contractor shall without prejudice is liable to prosecuted as per Indian Laws. 

11. LAWS AND REGULATIONS: 

a. Governing Law: 
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 The contract documents shall be governed by the laws and by-laws of India. 

b.    Resolving the disputes: 

 In case of disputes, between a Contractor and the field officers, regarding this 

tender, decision of the Managing Director, DFCCIL, shall be the final and binding.  

12. SAFETY PRECAUTIONS AND EMERGENCIES AND PROTECTION OF 

ENVIRONMENT 

 Contractor’s Responsibility for Safety:- 

 The contractor shall be solely responsible notwithstanding any stipulations by owner or 

Engineer for initiating, maintaining and supervising all safety precautions and 

programmes, in connection with the work and shall comply with all laws, ordinance, code 

rules, regulations and lawful orders of any public authority having jurisdiction for the 

safety of persons or property or to protect them from damages, injury or loss during the 

entire contract period including non-working hours. 

13. INCOME TAX   

Income Tax as per rates applicable/amended under the Income Tax Act of work shall be 

deducted at source unless the contractor is exempted by Income Tax Authorities. 

14. GST    

GST as applicable from time to time on taxable value of each running account bill shall 

be paid by DFCCIL.  

 15. PERMITS, FEES, TAXES & ROYALTIES  

Unless otherwise provided in the contract documents, the contractor shall secure and 

pay for all permits, Government fees and licenses necessary for the execution and 

completion of the works.  The contractor shall pay all taxes and duties except GST tax. 

GST will be paid by DFCCIL as per prevailing rate.  

The DFCCIL authorities will not take any responsibility of refund of such taxes/fees.  Any 

violation, in the legal provision of taxes, duties, permits and fees, carried out by the 

Contractor and detected subsequently shall be sole responsibility of the Contractor and 

his legal heirs 

16. STATUTORY INCREASE IN DUTIES, TAXES ETC 

 Tenderers will examine the various provisions of the Central Goods and Service 

Tax Act, 2017 (CGST)/ Integrated Goods and Service Tax Act, 2017 (IGST)/ Union 

Territory Goods and Services Tax Act, 2017 (UTGST)/ respective state’s State Goods 
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and Service Tax Act (SGST) also, as notified by Central/State Govt & as amended from 

time to time and applicable tax before bidding. Tenderers will ensure that full benefit of 

Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates.  

 All the taxes and duties levied by the State and Central Govt.  and by Local Bodies at  

the  prevailing rates applicable on the date of receipt of tender shall be  fully  borne  by  

the Contractor and shall not be reimbursed  to him on any  account.  The tender shall be 

inclusive of all taxes levies as mentioned in 1.6.7 above. 

  Further DFCCIL shall not honour any claim arising out of any increase in any of the 

prevailing statutory duties, taxes, levies, octroi, etc. except GST At the time of 

quoting/bidding contractor should bear the above fact in mind.  

  The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 

Act shall submit GSTIN along with other details required under 

CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of contract, 

without which no payment shall be released to the contractor. The contractor shall be 

responsible for deposition of applicable GST to the concerned authority.  

17. DELAY AND EXTENSION OF CONTRACT PERIOD / LIQUIDATED DAMAGES 

 The time allowed for execution and completion of the works or part of the works as 

specified in the contract, shall be essence of the contract on the part of the 

Firm/Contractor. 

  As soon as it becomes apparent to the Firm/Contractor, that the work and / or portions 

thereof (required to be completed earlier), cannot be completed within the period(s) 

stipulated in the contract, or the extended periods granted, he shall forthwith inform the 

Engineer and advise him of the reasons for the delay, as also the extra time required to 

complete the work and / or portions of work, together with justification thereof. In all such 

cases, whether the delay is attributable to the Firm/Contractor or not, the Firm/Contractor 

shall be bound to apply for extension well within the period of completion / extended 

period of completion of the whole works and / or portions thereof.  

17.1  Extension due to modifications 

If any modifications are ordered by the Engineer or site conditions actually 

encountered are such, that in the opinion of the Engineer the magnitude of the 

work  

has increased materially, then such extension of the stipulated date of completion 

may be granted, as shall appear to the Engineer to be reasonable.  
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17.2  Delays not due to Employer  

 If the completion of the whole works (or part thereof which as per the contract is 

required to be completed earlier) , is likely to be delayed on account of:  

a. Any force majeure event referred to in Clause 21.0 or  

b. Any relevant order of court or  

c. Any other event or occurrence which, according to the Engineer is not due to the 

Firm/Contractor’s failure or fault, and is beyond his control. The Engineer may grant 

such extensions of the completion period as in his opinion reasonable. 

17.3  Delays due to Employer / Engineer  

In the event of any failure or delay by the Employer / Engineer in fulfilling his obligations 

under the contract, then such failure or delay, shall in no way affect or vitiate the contract 

or alter the character thereof; or entitle the Firm/Contractor to damages or compensation 

thereof but in any such case, the Engineer shall grant such extension or extensions of 

time to complete the work, as in his opinion is I are reasonable.  

17.4  Delays due to Firm/Contractor and Liquidated Damages 

If the delay in the completion of the whole works or a part of the works, beyond stipulated 
completion period, is due to the Firm/Contractor’s failure or fault, and the Engineer feels 
that the remaining works or the portion of works can be completed by the 
Firm/Contractor in a reasonable and acceptable short time, then, the Engineer may allow 
the Firm/Contractor extension or further extension of time, for completion, as he may 
decide, subject to the following: - 

a. Without prejudice to any other right or remedy available to the Engineer, recover by 

way of liquidated damages and not as penalty, a sum equivalent to quarter of one 

percent (0.25%) of the contract value of the works, for each week or part thereof the 

Firm/Contractor is in default. 

b. The recovery on account of compensation for delay shall be limited to 5% of his 

contract value of the works, or the portion of the works, as the case may be.  

 

The recovery of such damages shall not relieve the Firm/Contractor from his obligation to 
complete the work or from any other obligation and liability under the contract. 

17.5  Engineer’s decision on compensation payable being final 

The decision of the Engineer as to the compensation, if any, payable by the 
Firm/Contractor under this clause shall be final and binding.  

Time shall continue to be treated as the essence of contract in spite of extension of time. 

It is an agreed term of the contract that notwithstanding grant of extension of time under 

any of the sub-clauses mentioned herein, time shall continue to be treated as the 

essence of contract on the part of the Firm/Contractor. 
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18.  TERMINATION OF CONTRACT DUE TO FIRM/CONTRACTOR'S DEFAULT 

18.1 Conditions leading to termination of' contract 

i. If the Firm/Contractor 

a. becomes bankrupt or insolvent, or,  

b. makes arrangements with or assignment in favour of his creditor, or agrees to carry 

out the contract under a committee of inspection of his creditors or 

c. being a company or corporation goes into liquidation by a resolution passed by the 

Board of Directors / General Body of the share-holders or as a result of court order 

(other than voluntary liquidation for the purpose of amalgamation or reconstruction) ; 

or 

d. has execution levied on his goods or property or the works, or  

e. assigns or sublets the contract or any part thereof otherwise than as provided for 

under conditions of' this contract, or 

f. abandons the contract, or 

g. persistently disregards instructions of the Engineer or contravenes any provisions of 

the contract, or 

h. fails to adhere to the agreed programme of work or fails to complete the works or 

parts of the works within the stipulated or extended period of completion, or is 

unlikely to complete the whole work or part thereof within time because of poor 

record of progress; or 

i. fails to take steps to employ competent and / or additional staff and labour, or 

j. promises, offers or gives any bribe, commission, gift or advantage, either himself or 
through his partners, agents or servants to any officer or employee of the Engineer 
or the Employer, or to any person on their behalf, in relation to obtaining or 
execution of this or any other contract with the Employer, or 

k. Suppresses or gives wrong information while submitting the tender. 
 
In any such case the Engineer on behalf of the Employer may serve the Firm/Contractor 
with a notice in writing to that effect and if the Firm/Contractor does not, within 7 days 
after delivery to him of such notice, proceed to make good his default in so far as the 
same is capable of being made good, and carry on the work or comply with such 
instructions as aforesaid to the entire satisfaction of the Engineer, the Employer shall be 
entitled after giving 48 hours notice in writing to terminate the contract, as a whole or in 
part or parts (as may be specified in such notice).  

ii. In such a case of termination, the Employer / Engineer may adopt the following 

course  

Carry out the whole or part of the work from which the Firm/Contractor has been 
removed by engaging another Firm/Contractor or deployment of technical staff at site.    

  

18.2  Entitlement of Employer / Engineer 
 

In cases described in sub-clause 18.1 (ii) above, the Employer / Engineer shall be 
entitled to:  
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a. Forfeit the whole or such portion of the Performance Security amount, as he may deem 

fit, and 

b. Recover from the Firm/Contractor the cost of carrying out the balance work in excess of 

the sum, which he would have been paid, according to the certificate of the Engineer, if 

the works had been carried out and completed by the Firm/Contractor under the terms of 

the contract. Such certificate shall be final and binding upon the Firm/Contractor. The 

amount to be recovered may be deducted by the Employer / Engineer from any other 

moneys due to the Firm/Contractor alone or jointly under this or any other contract.  

 

19.  DETERMINATION OF CONTRACT ON EMPLOYER / ENGINEER'S ACCOUNT 
 

The Employer / Engineer shall be entitled to determinate the contract, at any 

time, should, in the Employer / Engineer's opinion, the cessation of works 

becomes necessary, owing to paucity of funds or due to court orders or from any 

other cause whatsoever. Notice in writing from the Employer / Engineer of such 

termination and reasons therefore, shall be conclusive evidence thereof.  

In case of determination of contract on Employer / Engineer's account as described 

above, the claims of the Firm/Contractor towards expenditure incurred by him in the 

expectation of completing the whole works, shall be admitted and considered for 

payment as deemed reasonable and are supported by the documents / vouchers etc., to 

the satisfaction of Employer / Engineer. The decision of the Employer / Engineer on the 

necessity and propriety of such expenditure shall be final and conclusive. However, the 

Firm/Contractor shall have no claim to any payment of compensation or otherwise, on 

account of any profit or advantage which he might have derived from the execution of the 

work in full but which he could not in consequence of determination of contract under this 

clause.  

20. FOSSILS ETC 

 All fossils, coins, articles of value of antiquity and structures or other remains or things of 

geological or archaeological interest discovered on the site shall be deemed to be the 

property of the owner and the Contractor shall take reasonable precautions to prevent 

his workmen or any other person from removing / damaging  any such article and   shall 

immediately upon discovery thereof and before  removal acquaint  the Engineer of such 

discovery and carry  out Engineer's order , at  own  expenses,  the disposal of the same. 

 

21. LABOUR RULES 

 The contractor will have to produce to the satisfaction of the accepting authority a valid 

and current license issued in his favour under the provision of Contract Labour 
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(Regulation and Abolition) Act 1970, before starting the work, otherwise the Contractor 

shall have to face the further consequences. 

The contractor shall have to follow all rules and regulations pertaining to payment of 

Minimum Wages Act as notified by C.G. Government applicable for Project Sites. The 

contractor shall also be responsible for observance of labour regulations in respect of 

labour welfare PF & EI.  

 

22.      FORCE MAJEURE    

War, invasion, revolution, riots, sabotage, lockouts, strikes, work  shut downs imposed 

by  Government, acts of Legislative or other Authorities, stoppage in supply of raw 

materials, fuel or electricity, breakdown of machinery, act of God, epidemics, fires, 

earthquakes, floods, explosives, accidents and navigation blockages, or any other acts 

or events whatsoever, which are beyond reasonable control of Contractor and which 

shall directly or indirectly prevent completion of the project within the time specified in the 

agreement, will be considered Force Majeure. Contractor shall be granted necessary 

extension of completion date to cover the delay caused by Force Majeure without any 

financial repercussions. 

23.  SETTLEMENT OF DISPUTES 

All disputes or differences of any kind whatsoever that may arise between the Employer / 

Engineer and the Contractor in connection with or arising out of the contract or subject 

matter thereof or the execution of works, whether during the progress of works or after 

their completion, whether before or after determination of contract shall be settled as 

under:    

23.1. Mutual Settlement 

All such disputes or differences shall in the first place be referred by the Contractor to the 

Employer in writing for resolving the same through mutual discussions, negotiations, 

deliberation etc. associating representatives from both the sides and concerted efforts 

shall be made for reaching amicable settlement of disputes or differences.  

23.2 Conciliation/Arbitration 

 

23.2.1 It is a term of this contract that Conciliation / Arbitration of disputes  to settle shall not 

be commenced unless an attempt has first been made by the parties such disputes 

through mutual settlement. 

23.2.2 If the Contractor is not satisfied with the settlement by the Employer on any matter in 

question, disputes or differences, the Contractor may refer to the Managing Director of 

the Employer in writing to settle such disputes or differences through Conciliation or 
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Arbitration provided that the demand for Conciliation or Arbitration shall specify the 

matters, which are in question or subject of the disputes or differences as also the 

amount of claim, item wise. Only such dispute(s), or difference(s) in respect of which 

the demand has been made, together with counter c:lai!'11sof, the Employer shall be 

referred to Conciliator or Arbitrator as the case may be and other matters shall not be 

included in the reference.  

23.2.3 Managing Director of the Employer may himself act as Sole Conciliator/Sole Arbitrator 

or may at his option appoint another person as Sole Conciliator or Sole Arbitrator, as 

the case may be. In case, Managing Director of the Employer decides to appoint a 

Sole Conciliator / Sole Arbitrator, then a panel of at least three names will be sent to 

the Contractor. Such persons may be working / retired employees of the Employer who 

had not been connected with the work. The Contractor shall suggest minimum two 

names out of this panel for appointment of Sole Conciliator / Sole Arbitrator. Managing 

Director of the Employer will appoint Sole Conciliator / Sole Arbitrator out of the names 

agreed by the Contractor. 

23.2.4 In case, the Contractor opts for settlement of disputes through Conciliation at first stage 

and if the efforts to resolve all or any of the disputes thorough Conciliation fails, the 

Contractor may refer to the Managing Director of the Employer for settlement of such 

disputes or differences through Arbitration. The appointment of Sole Arbitrator shall be 

done by the Managing Director of the Employer as per the procedure described above. 

No disputes or differences shall be referred to Arbitration after expiry of 60 days from 

the date of notification of failure of Conciliation. 

23.2.5 The Conciliation and / or Arbitration proceedings shall be governed by the provisions of 

the Indian Arbitration and Conciliation Act 1996 or any statutory modification or re-

enactment thereof and the rules made there under and for the time being in force shall 

apply to the conciliation and arbitration proceedings under this clause. 

23.2.6 The language of proceedings, documents or communications shall be in English and 

the ward shall be made in English in writing.  

23.2.7 The conciliation / arbitration proceedings shall be held at a place   decided by 

Conciliator / Arbitrator. 

23.2.8 The fees and other charges of the Conciliator / Arbitrator shall be as per the scales 

fixed by the Employer and shall be shared equally between the Employer and the 

Contractor. 
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23.3 Settlement through Court 

It is a term of this contract that the Contractor shall not approach any Court of Law for 

settlement of such disputes or differences unless an attempt has first been made by the 

parties to settle such disputes or differences through clauses 23.1 and 23.2.  

23.4 Suspension of work 

 The Obligations of the Employer, the Engineer and the Contractor shall not be 

altered by reasons of conciliation / arbitration being conducted during the 

progress of works. Neither party shall be entitled to suspend the work on account 

of conciliation / arbitration and payments to the Contractor shall continue to be 

made in terms of the contract.  

23.5 Award to be binding on all parties 

 The award of the Sole Arbitrator, unless challenged in court of law, shall be 

binding on all parties.  

23.6 Exception 

 For settlement of disputes with central PSUs, the procedure as per existing orders of 

Permanent Machinery for Arbitration (PMA), Bureau of Public Enterprises, and Govt. of 

India shall be followed. 

23.7 Jurisdiction of Courts: Jurisdiction of courts for dispute resolution shall be Mumbai 

only.  
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Section 4 
 

SPECIAL CONDITIONS OF CONTRACT AND 
SPECIFICATIONS 

1.  INTRODUCTION: 
 

1.1 Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under 

the administrative control of Government of India (Ministry of Railways) for construction, 

maintenance and operation of the Dedicated Rail Freight Corridors. At present the 

company is undertaking construction of Eastern & Western corridors and has its 

corporate office at New Delhi and Field Units at various cities. 

  

2.  Detailed Scope of Work 

 
On behalf of President of India, Chief Project Manager herein after referred to as 
'DFCCIL' is inviting sealed tenders from Firms / Companies / Joint Ventures having 
requisite experience and financial capacity for execution of the following work: 

  
Construction of Toilet Blocks in 16 Villages of Dahanu Taluka as per the 
DTEPA orders. 
 
Toilet Blocks are to be constructed in villages of Vangaon, Kapshi, Aasangaon, 
Pale, Aagwan, Sarawli, Patilpada, Manfod, Junnarpada, Nandare, Dahanu, 
Kasara, Waki, Ambewadi, Chikhale & Gholwad of Dahanu Taluka as per the plan 
approved by Dahanu Taluka Environmental Protection Authority (DTEPA). 

 
 

3. Eligibility Criteria of Tenderer: 
 
3.1 The minimum eligibility criteria for tenders costing above Rs.50 lakhs shall be as under: 
 
(a) Tenderers should have physically completed at least one work of similar nature, within 

qualifying period i.e. the last three financial years and current financial year, for a 
minimum value of 35% of advertised tender value of work and total contract value 
amount received during the last three years as per current ITCC, should be a minimum 
of 150% of Advertised Tender Value of work.  
 

Note: (i)    The total value of similar nature of work completed from start to finish, in last three 
financial years (i.e. current year and three financial years) during the qualifying 
period and not the payments received within qualifying period alone, shall be 
considered.  

(ii)  In case, the final bill of similar nature of work has not been passed and final 
measurements have not been recorded, the paid amount including statutory 
deduction will be considered. If final measurements have been recorded and work 
has been completed with negative variation, then also the paid amount including 
statutory deduction will be considered. However, if final measurements have been 
recorded and work has been completed with positive variation but variation has not 
been sanctioned, original agreement value or last sanctioned agreement value 
whichever is lower shall be considered for judging eligibility.  
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(iii) In this case the definition of similar work shall mean any civil engineering work 
related to office repairs, renovation, expansion, remodelling, construction office 
building etc. The total combined value of civil and electrical works shall be 
considered while evaluating criteria (a).   

 
(b) Total contract amount received during the last three years (i.e. current year and three 

previous financial years) should be minimum of 150% of advertised tender value of work 
supported by an attested certificate from employer/Client, audited balance sheet duly 
certified by Chartered Accountant etc. 

 
3.2 Certificate from private individual, for whom the Tenderer has worked, shall not be 

considered. Certificate from only those organisations/Institutions/Bodies will be 
considered, which execute works in public view and maintain verifiable records. As such, 
the organisations/bodies, from which the certificates will be considered, are as follows:- 

 
(i) Government Departments, PSUs and other Government Institutions. 
(ii) Public Limited Company 
 
The Certificate should be on the Organisation’s letter pad, bearing contact address, 
telephone no., FAX no., E-mail address etc. 
 
Have to submit attested copy of Joint Venture agreement and other associated 
certificates/Memorandums in case the tenderer(s) are a Joint Venture firm. 

 
3.3. The tenderer/s should satisfy the following: 
 

(i) All documents listed above are submitted duly completed. 
(ii) Earnest money is in acceptable form. 
(iii) Certified copies of document(s) from their employer/client or an attested copy of 

audited balance sheet duly certified by a Chartered Accountant etc. indicating the 
payment received by the contractor in the last three financial years and the 
current financial year. 

(iv) List of works completed in the last three financial years giving description of work, 
organisation for whom executed, approximate value of the contract at the time of 
award, date of award and date of scheduled completion of work. Date of actual 
start, actual completion and final value of the contract should also be given. 

(v) List of works in hand, indicating description of work, contract value, approximate 
value of the balance work yet to be done and date of award. 

 
3.4. Conditional tenders are liable to be rejected straight away. DFCCIL reserves the right 

to reject such tenders summarily without assigning any reason whatsoever. 
 

3.5. Non-compliance with any of the conditions set forth herein above to liable to result in 
the tender being rejected.   

 

3.6. Inspection of site before Tendering, etc.   
 

The tenderer(s) shall inspect the proposed site of work and acquaint 

himself/themselves with the site conditions, working hours, stacking space for 

materials and all relevant items connected with the execution of the work. No claim 

shall be entertained for the contractor(s) making his/their won arrangements for any 

of the items. 
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3.7. Drawings for the work:   
 

A GAD for the work is available in the office CPM (North) Mumbai. However, the 

same may need certain modifications as per site conditions. 

 

4. Special Terms & Conditions for Electrical Works: 
 

4.1 The materials supplied and to be used for this contract and its execution, 

workmanship, testing and commissioning etc. shall strictly confirm to relevant 

ISS, CODE of practice of IE Rules/Acts and statutory obligation of state Govt. 

/Local Bodies if any. Whether mentioned or not, and to the specification, scope of 

work, price schedule and special conditions etc. mentioned in the tender 

document. 

4.2 The materials, supplied and to be used for execution for this contract, execution, 

workmanship, testing and commissioning shall be inspected and coordinated by 

any authorized representative of ACPM/EL/DFCCIL/Mumbai. All testing 

equipment /tools and tackles shall be provided by the contractor free of cost. No 

charges for testing shall be recorded & overall supervision of the work shall also 

be carried out by any authorized representative of ACPM/EL/DFCCIL/Mumbai. All 

inspections shall be done in accordance with tender document and joint 

inspection report shall be submitted along with the bill. 

4.3 In case of any discrepancies, doubts arises during the tenure of this contract, 

such things shall be mutually discussed with ACPM/EL/DFCCIL/Mumbai and the 

decision conveyed by him shall be final and binding on both the purchasers and 

contractors. 

4.4 The contractor shall have to submit the detailed wiring/connection diagram from 

supply mains to distribution board, distribution board to each room and inside 

layout of each room/cabin. Same shall be got approved by ACPM/EL 

DFCCIL/Mumbai or his authorized representative prior to commencement of the 

work. 

4.5 The rates of items, which are mentioned in the schedule of electrical items/work, 

are inclusive of all taxes, duties, freight and other incidental charges etc. 

4.6 Only Octroi charges shall be reimbursed after production of the Octroi payment 

receipt by the contractor. 

4.7 All Electrical equipment should have at least one year manufacturing warranty. 

4.8 The relevant testing certificate of equipment issued by manufacturer shall be 

submitted by the contractor, if it is demanded by DFCCIL. 

4.9 All electrical equipment should be ISI marked. 

4.10 All the cables & wires used should be of fire-retardant type. 

4.11 All the electrical work shall be carried out by the contractor having valid 

Government Electrical Contractor License and copy of the same to be submitted 

the DFCCIL. 
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4.12 Earthing connection of all the electrical equipment should be checked & duly 

certified by the contractor. 

4.13 Distribution board to room/cabin wise, wiring distribution diagram for all 

rooms/cabins shall be prepared and same shall be provided near each 

distribution board for maintenance purpose. 

4.14 Size of wires & cables to be used for this work shall be adequate for the electrical 

load connected to them. 

4.15 Electrical equipment/ Electrical loads should be connected in such a way that the 

total electrical load on each phase should remain equal/balanced. 

4.16 The quantities of the electrical items/equipment shown in the schedule are 

tentative and payment shall be made as per actuals only. 

 

5.  Time and Payment Schedule:  

The payment shall be made according to the actual progress of work as per rate 

included in the agreement. 

 
 
 

6. Data/Documents to be supplied by DFCCIL: 

(i) Proposed plan drawing. 

 

 7. QUANTITY VARIATION 

   The procedure detailed below shall be adopted for dealing with variations in quantities 

during execution of the contract: 

7.1  The DFCCIL shall be entitled by order in writing to enlarge or extend, diminish or  reduce 

the scope of work in terms of Clause 6 of General Conditions of Contract. 

7.2  No PVC variations is applicable to the contract. 

 

8.  RATES   

8.1 The rates quoted and accepted by DFCCIL shall be firm and final during the currency of 

contract.   

8.2 All statutory taxes (Except GST) and liabilities levied/leviable by the Central & State 

Government or any other governing authority/agency from time to time shall be borne by 

the Contractor and the rate shall be inclusive of all such liabilities unless otherwise 

specified in the Tender.   

8.3  GST, as admissible shall be paid extra on submission of proof of deposit. 
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8.4 Tax shall be deducted at source as per extent rules. 

8.5 The agency should strictly comply all the labour laws. DFCCIL shall not be responsible 

for any violation. 

8.6 The rate includes all man power, material required, equipment etc. complete and no 

additional payment shall be made on any other account. 

 

9.  Precautions during Execution: 

As the work is to be carried out in the office premises of DFCCIL, utmost precautions 

shall be taken to ensure protection of Office Equipment, Documents, files etc. at no extra 

cost. Further, Contractor will ensure minimum unavoidable disturbance during working 

hours of DFCCIL. 
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SECTION -5 
 

SCHEDULE OF QUANTITIES 
 

NAME OF WORK: - Construction of Toilet Blocks in 16 Villages of Dahanu Taluka as per the DTEPA 
orders. 

SCHEDULE- A 

Schedule of Approximate Quantities 

 

Sl. No. 
Item 

No. 
Quantity Item of work Unit Rate 

Amount              

in                   

Rs. 

  
    Schedule 'A-1'           

1 11010   

Earth work in excavation as 
per approved drawings and 
dumping at embankment site 
or spoil heap, within railway 
land, including 50m lead and 
1.5m lift, the lead to be 
measured from the centre of 
gravity of excavation to centre 
of gravity of spoil heap: the lift 
to be measured from natural 
ground level and paid for in 
layers of 1.5m each, including 
incidental work, as per 
specifications-in 

      

  11011 399.600 All kinds of soils Cum 109.36 43700.26 

2 11052 160.000 
for every 50m or part thereof - 
lead over 150m and upto 
500m 

Cum 12.80 2048.00 

3 11070 160.000 

Extra for every additional lift of 
1.5m or part thereof, after the 
initial 1.5m, for earth work in 
all soils 

Cum 12.57 2011.20 

4 12010 399.600 

Extra over item 011010 for 
excavation in foundations for 
buildings and bridges to cover 
dressing to neat dimension 
and plumbing sides etc.  Note  
:  Dressing under this item is 
payable for the total quantity 
of excavation in foundation 
and not partly 

cum 12.5 4995.00 
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5 12040 87.200 

Filling, watering and ramming 
earth in 15 cm layers in floors 
and foundations with surplus 
earth from foundations 
including 50m lead and 1.5m 
lift 

cum 26.6 2319.52 

      Total of Schedule 'A-1'     55073.98 

Schedule 'A-2'           

1 31010   

Providing and laying in position 
cement concrete of specified 
proportion excluding cost of 
cement, centering and 
shuttering - All works upto 
Plinth level 

      

  31011 46.840 
1:3:6 (1 cement : 3 sand : 6 
graded stone aggregate 20mm 
nominal size) 

Cum 1521.77 71279.71 

2 32050   

Providing and laying cement 
concrete 1:2:4 in damp-proof 
course   (1 cement : 2 sand : 4 
graded stone aggregate 
12.5mm nominal size - 
excluding the cost of cement 
and including providing, fixing 
and removal of forms.                                                                                                        

      

  32053 91.080 
50mm thick (20 mm coarse 
aggregate instead of 12.5mm) 

Sqm 159.81 14555.49 

      Total of Schedule 'A-2'     85835.20 

Schedule 'A-3'           

1 33060   
Supply and using cement at 
worksite : 

      

  33063 45.690 PPC  Tonne 4830 220681.75 

      Total of Schedule 'A-3'     220681.75 

Schedule 'A-4'           

  42010   
Centering and shuttering 
including strutting, propping 
etc. and removal of form for : 

      

1 42013 400.000 

Suspended floors, roofs, 
landings, balconies, FOB slabs, 
walkway slabs and access 
platform 

Sqm 303.84 121536.00 

2 42014 80.000 
Lintels, beams, plinth beams, 
bed blocks, girders, 
bressumers and cantilevers 

Sqm 253.33 20266.40 
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      Total of Schedule 'A-4'     141802.40 

Schedule 'A-5'           

1 41010   

Providing and laying in position 
M 20 Grade concrete for 
reinforced concrete structural 
elements but excluding cost of 
centering, shuttering, 
reinforcement and Admixtures 
in recommended proportion 
(as per IS:9103) to accelerate, 
retard setting of concrete, 
improve workability without 
impairing strength and 
durability as per direction of 
Engineer in charge 

      

  41012 23.477 
All work in buildings above 
plinth level upto floor two  
level. 

Cum 2317.82 54415.00 

      Total of Schedule 'A-5'     54415.00 

Schedule 'A-6'           

1 45010   

Supplying Reinforcement for 
R.C.C. work including 
straightening, cutting, 
bending, placing in position 
and binding all complete. 

      

  45014 2347.680 
High yield strength deformed 
bars 

Kg 57.94 136024.58 

      Total of Schedule 'A-6'     136024.58 

Schedule 'A-7'           

1 51010   

Brick work with non-modular 
(FPS) bricks of class 
designation 7.5 in foundation 
and plinth in 

      

  51015 194.089 
Cement mortar 1:6 (1 cement : 
6 fine sand) 

Cum 2433.67 472347.90 

2 51030   

Brick work with machine 
moulded perforated bricks of 
class designation 12.5 
conforming to IS: 2222 -1991 
in superstructure from beyond 
plinth level upto 6m above 
plinth level in cement mortar 
1:6 (1 cement : 6 coarse sand) 

      

  51031 134.835 With non-modular (FPS) bricks Cum 2918.38 393500.35 
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      Total of Schedule 'A-7'     865848.25 

Schedule 'A-8'           

1 71010   

Providing wood work in frames 
of doors, windows, clerestory 
windows and other frames and 
trusses, wrought, framed and 
fixed in position : 

      

  71012 640.000 Sal wood Cudm 37.76 24166.40 

2 72150   

Providing and fixing flush door 
shutters to IS: 2202 Part-I non-
decorative type, core of block 
board construction with frame 
of 1st class hard wood and 
well matched commercial 3ply 
veneering with vertical grains 
or cross bands and face 
veneers on both faces of 
shutters 

      

  72152 57.600 

30mm thick including ISI 
marked stainless steel 
butt hinges with necessary 
screws 

Sqm 1344.63 77450.69 

3 77060   

Providing and fixing bright 
finished brass tower bolts 
(barrel type) with necessary 
screws etc. complete 

      

  77061 32.000 250x10mm Each 378.6 12115.20 

  77064 32.000 100x10mm Each 159.33 5098.56 

4 77070   
Providing and fixing bright 
finished brass handles - with 
screws etc. complete - of size 

      

  77071 32.000 125 mm Each 256.31 8201.92 

  77072 32.000 100 mm Each 221.47 7087.04 

5 77080   
Providing and fixing bright 
finished brass door latch with 
necessary screws etc.complete 

      

  77081 32.000 300x16x5mm Each 259.2 8294.40 

  77082 32.000 250x16x5mm Each 235.97 7551.04 
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6 78310 160.000 

Providing and fixing of fibre 
glass reinforced plastic (FRP) 
door frames of three legged of 
cross-section  90 mm x 45 mm 
having single rebate of 32 mm 
x 15 mm to receive  shutter of 
30 mm thickness. The laminate 
door frame moulded with fire 
retardant grade unsaturated 
polyester resin and chopped 
mat. Door frame laminate shall 
be 2 mm thick and shall be 
filled with suitable wooden 
block in all the three legs. The 
frame shall be covered with 
fibre glass from all sides. M.S. 
stay shall be provided at the 
bottom to ready the frame   
(WC & Bath door) 
 
 

R 
metre 

909.34 145494.40 

7 78320 44.800 

Providing and fixing 30 mm 
thick glass fibre reinforced 
(FRP) panelled door shutter of 
required colour and approved 
brand and manufacture, made 
with fire retardant grade 
unsaturated polyester resin, 
moulded to 3 mm thick FRP 
laminate for farming hollow 
rails and styles, with wooden 
frame and suitable blocks of 
seasoned wood inside at 
required places for fixing of 
fittings, cast monolithically 
with 5 mm thick FRP laminate 
for panels  and conforming to 
(IS:14856-2000) complete 
work. 
 
 
 
 

Sqm 3581.92 160470.02 

      Total of Schedule 'A-8'     455929.66 

Schedule 'A-9'   
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1 81410   

Steel work welded in built up 
sections/ framed work 
including cutting, hoisting, 
fixing in position and applying 
a priming coat of approved 
steel primer using structural 
steel etc. as required 

      

  81412 400.000 

In gratings, frames, guard bar, 
ladders, railings, brackets, 
gates and similar works. 
(Ventilator & others) 

Kg  78.16 31264.00 

      Total of Schedule 'A-9'     31264.00 

Schedule 'A-10'           

1 95010   

Providing and fixing Ist quality 
ceramic tiles conforming to 
Group B-III (Ceramic Wall Tiles) 
of IS:15622 of  manufacturers 
approved by railway in all 
colours, shades, and design  as 
approved by the Engineer-in-
Charge in skirting, risers of 
steps and dado over 12mm 
thick bed of cement mortar 1:3 
(1cement: 3coarse sand) 
including pointing in white 
cement mixed with pigment of 
matching shade complete 

      

  95012 970.400 200x300 mm Sqm 551.32 535000.93 

2 95020   

Providing and fixing ceramic 
tiles conforming to IS:15622 of 
manufacturers approved by 
railway in all colours, shades, 
design and abrasion resistance 
class as approved by the 
Engineer-in-Charge in floors 
and landings over 20mm thick 
bed of cement mortar 1:4 
(1cement: 3coarse sand) 
including pointing in white 
cement mixed with pigment of 
matching shade complete 

      

  95024 216.000 
Of Group B-I-b of IS : 15622 
(Ceramic  Tiles) of size above 
400x400mm  

Sqm 515.36 111317.76 
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3 98020   

Supplying and laying 
interlocking pre-cast CC block 
pavers of approved design 
factory manufactured of 
specified grade cement 
concrete on passenger 
platform, foot paths, 
circulating area, etc, including 
setting in position over 25mm 
thick bedding layer of fine 
sand, filling the joints with fine 
sand, leveling including 
compaction as per IS 15658 

      

  98021 48.000 
60 mm thick blocks of M30 
grade for light traffic 

 Sqm 503.8 24182.40 

4 99160   

Providing and fixing 18mm 
thick mirror polished, machine 
cut for  floors  and similar 
locations of required size of 
approved shade, colour and 
texture laid over 20mm thick 
base cement mortar 1:4 
(1cement: 4coarse sand) with 
joints treated with white 
cement 

      

  99164 96.000 
Granite Black. Area of slab 
over 0.5 Sqm but upto 1.0 Sqm          
(Urinal separaters) 

Sqm 2347.65 225374.40 

      Total of Schedule 'A-10'     895875.49 

Schedule 'A-11'           

1 111010   12 mm cement plaster of mix -       

  111011 970.400 1:4 (1cement: 4 fine sand) Sqm 60.27 58486.01 

2 111060   20 mm cement plaster of mix       

  111061 836.400 1:4 (1cement: 4coarse sand) Sqm 87.21 72942.44 

3 111150   
Cement plaster to ceiling of 
mix - 

      

  111151 144.000 
6 mm thick 1:3 (1cement: 3 
fine sand) 

Sqm 51.95 7480.80 

      Total of Schedule 'A-11'     138909.25 

Schedule 'A-12'           

1 115040   

Distempering with oil bound 
washable distemper of 
approved brand and 
manufacture to give an even 
shade 
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  115041 836.400 

New work (two or more coats 
of distemper) over and 
including priming coat with 
cement primer 

Sqm 56.84 47540.98 

2 115060 836.400 
Applying one coat of cement 
primer of approved brand and 
manufacture on wall surface 

Sqm 25 20910.00 

      Total of Schedule 'A-12'     68450.98 

Schedule 'A-13'           

1 121020 160.000 

Painting wood work with 
Deluxe Multi Surfaces Paint of 
required shade. Two or more 
coat applied @ 0.90ltr/ 10sqm 
over an under coat of primer, 
applied @ 0.75ltr/ 10sqm of 
approved brand or 
manufacture 

Sqm 52.11 8337.60 

2 121030 80.000 

Painting Steel work with 
Deluxe Multi Surface Paint to 
give an even shade. Two or 
more coats applied @ 0.90ltr/ 
10sqm over an under coat of 
primer applied @ 0.80ltr/ 
10sqm of approved brand or 
manufacture 

Sqm 53.38 4270.40 

      Total of Schedule 'A-13'     12608.00 

Schedule 'A-14'           

1 131080   

Providing and fixing 
Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal 
stability for hot & cold water 
supply including all CPVC plain 
& brass threaded fittings 
including fixing the pipe with 
clamps at 1.00m spacing. This 
includes jointing of pipes & 
fittings with one step CPVC 
solvent cement and testing of 
joints complete as per 
direction of Engineerin- 
Charge. Internal work – 
exposed on wall 

      

  131081 480.000 
15mm nominal outer dia. 
Pipes 

Metre 226.38 108662.40 
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2 131100   

Providing and fixing 
Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal 
stability for hot & cold water 
supply including all CPVC plain 
& brass threaded fittings. This 
includes jointing of pipes & 
fittings with one step CPVC 
solvent cement, trenching, 
refilling and testing of joints 
complete as per direction of 
Engineer-in-Charge. External 
work 

      

  131102 320.000 
20mm nominal outer dia. 
Pipes 

Metre 363.67 116374.40 

  131103 320.000 
25mm nominal outer dia. 
Pipes 

Metre 481.38 154041.60 

3 131180   

Providing and fixing PP-R Gate 
Valve  fusion welded, having 
thermal stability for hot & cold 
water supply  and testing of 
joints complete as per 
direction of engineer in charge 

      

  131181 32.000 25 mm Gate Valve Each 452.99 14495.68 

4 134010   
Providing and fixing PTMT bib 
cock of approved quality and 
colour 

      

  134011 96.000 
15mm nominal bore, 86mm 
long. Weighing not less than 
88 gms 

Each 218.43 20969.28 

  134022 32.000 

20mm nominal bore, 89mm 
long. Weighing not less than 
88 gm 
  

Each 311.35 9963.20 

5 138040   

Hoisting, fitting and fixing in 
position plastic moulded water 
storage tank including making 
connection of intake, delivery, 
outlet and overflow .pipes etc. 
with all lead and lift upto all 
stories. Cost of tanks/fittings 
to be paid separately 

      

  138043 16.000 1000 ltr capacity tank Each 1686.5 26984.00 

      Total of Schedule 'A-14'     451490.56 

Schedule 'A-15'           
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1 151010   

Providing and fixing water 
closet squatting pan (Indian 
type W.C. pan) with 100mm 
sand cast iron 
P or S trap, 10litre low level 
white P.V.C. flushing cistern 
with manually controlled 
device (handle lever) 
conforming to IS : 7231, with 
all fittings and fixtures 
complete including cutting and 
making good the walls and 
floors wherever required 

      

  151011 32.000 

White Vitreous China Orissa 
pattern W.C. pan of size 
580x440-mm with integral 
type foot rests 

Each 2864.78 91672.96 

2 151070   

Providing and fixing wash 
basin with C.I./ M.S. brackets, 
15mm C.P. brass pillar taps, 
32mm C.P. brass waste of 
standard pattern, including 
painting of fittings and 
brackets, cutting and making 
good the walls wherever 
required 

      

  151076 32.000 

white vitreous china angle 
back wash basin size 
400x400mm with single 15mm 
C.P. brass pillar tap 

Each 1329.6 42547.20 

3 151260 48.000 

Providing and fixing white, 
vitreous china flat back or wall 
corner type lipped front urinal 
basin of 430x260x350mm and 
340x410x265mm sizes 
respectively 

Each 720.13 34566.24 

4 151270 48.000 

Providing and fixing white, 
vitreous china squatting plate 
urinal with integral 
longitudinal flush pipe 

Each 1342 64416.00 
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5 154040 64.000 

Providing and fixing 110 mm x 
110 mm x 110mm dia PVC 
plain branch (single equal 
junction)of the required 
degree with access door 
inclusive of 3mm thick 
bitumastic felt washer and 
bolts and nuts, complete, 
including jointing and the cost 
of spun yarn and sand etc., 
complete 

Each 124.58 7973.12 

6 154100 64.000 

Providing and fixing 110 mm 
PVC Plain bend of the required 
degree with access door 
inclusive of 3mm thick 
bitumastic felt washer, bolts 
and nuts, complete, including 
jointing and cost of spun yarn 
and sand etc. complete 

Each 90.78 5809.92 

7 154140 320.000 

Providing and fixing 75 mm 
PVC soil, waste and vent pipes 
including jointing and cost of 
spun yarn and sand etc., 
complete 

Metre 169.83 54345.60 

8 155250 64.000 
P&F 127mm dia C.P. steel Jali 
cockroach trap (CCTR-127) for 
gully floor or Nahani trap 

Each 488.6 31270.40 

      Total of Schedule 'A-15'     332601.44 

N.S. Items           

1 NS-1   

Providing, laying and fixing 
unplasticized polyvinyl 
chloride (UPVC) pipes  for   
soil, and  waste discharge 
system  type ‘B’ (SWR system) 
of ‘Prince’ or similar make (as 
per IS 13592:1992), single 
socketed for underground 
drainage system, making joints 
air and water tight with ‘T’ 
Shaped etc. Rate are  including   
rubber rings ,solvent cement 
all labour, material, lead, lift, 
transportation, taxes,& royalty 
etc .complete,  
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Note-   Excavation of earth will 
be paid under relevant item in 
USSOR -2011 

      

  320.000 a) 160 mm dia Rm 363 116160.00 

      Total of N.S Items     116160.00 
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ANNEXURE   – I 

BIDDER’S GENERAL INFORMATION 

 

1-1 Bidder Name   :   _______________________________ 
 

1-2 Numbers of Years in Operation :   ___________________________________ 

1-3Registered Address  : ___________________________________ 

___________________________________

_ 

___________________________________ 

___________________________________

_ 

 

1-4 Operation Address if different from above:     __________________________________________ 

 1-5 Telephone Number   : ____________________________________________ 

1-6 E-mail address & Web Site    : _____________________________________________ 

1-7 Tele fax Number            : _____________________________________________ 

1-8 ISO Certification, if any {If yes, please furnish details}  ________________________________ 

1-9 PF / EPF Registration No.:    _____________________________________________ 

1-10 GST  No.:    _____________________________________________ 

1-11 Pan No.  :   _____________________________________________ 

 1-12 Bank A/C No with Bank code   _____________________________________________ 

for electronic clearance of the payment.:   _____________________________________________ 

 

 

 (SIGNATURE OF BIDDER WITH SEAL) 
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ANNEXURE – II 

 

PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 

To 

DFCCIL 

Name & Address of Project. 

[Acting through ___________________ (Project Incharge) & Address of the Project] 

WHEREAS _____________________ [name and address of Contractor] (hereinafter called “the 

Contractor”) has undertaken, in pursuance of Contract No. ______________ dated 

___________ to execute ________________________________________ [name of contract 

and brief description of works} (hereinafter called “the contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a scheduled bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of ____________________ [amount of Guarantee], 

__________________________ [amount in words], such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 

upon your first written demand and without cavil or argument, any sum or sums within the limits 

of __________________ [amount of Guarantee] as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may be 
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made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid up to __________ (a date 28 days from the date of completion of 

the work). 

 

 

SIGNATURE AND SEAL OF THE GUARANTOR 

 Name of Bank: _________________________________ 

Address: _________________________________ 

Date: _________________________________ 
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ANNEXURE – III 

 

CONTRACT AGREEMENT 

 
THIS AGREEMENT (“Agreement”) is made at New Delhi on the   day of     

BETWEEN 

 

(1) Dedicated Freight Corridor Corporation of India Limited, incorporated under 

the laws of India and having its principal place of business at, Pragati Maidan Metro 

Station Building Complex, New Delhi, India – 110001 (hereinafter called ‘the Employer’),

 and ------------------------------------------, a company / corporation / JV  

incorporated  under  the  laws  of  ------------having  its principal place of business at 

----------------------------------- (hereinafter called “the Contractor”). 
 

 

 

WHEREAS in reference to a call for Tender for Construction of Toilet Blocks in 
various Villages in Dahanu Taluka units for the dishoused persons in Dahanu Taluka as 
per Tender paper ________________________ at Annexure “A” here to, the 
Contractor has submitted a Tender hereto and whereas the said Tender of the 
contractor has been accepted for Construction of Toilet Blocks in various Villages in 
Dahanu Taluka as per copy of the Letter of Acceptance of Tender No-------- dated 
------ complete with enclosure at the accepted rates and at an estimated contract 
value of Rs._________(Rupees _only). Now the agreement with witnessed to that in 
consideration of the premises and the payment to be made by the Employer to the  
Contractor  provided  for  herein  below  the  Contractor  shall supply all 
equipment’s and materials and execute and perform all works for which the said Tender 
of the Contractor has been accepted, strictly according to the various provisions in 
Annexure ‘A’ and ‘B’ hereto and upon such supply, execution and performance to the 
satisfaction of the Purchaser, the Purchaser shall pay to the contractor at the several 
rates accepted as per the said Annexure ‘B’ and in terms of the provisions therein. 
 

 

 

IN WITNESS WHEREOF the parties hereto have caused their respective Common 

Seals to be hereunto affixed/ (or have hereunto set their respective hands and 

seals) the day and year first above written. 

 

For and on behalf of the Contractor For and on behalf of the Employer 

 

Signature of the authorized official Signature of the authorized official 

Name of the official Name of the official 

 

Stamp/seal of the Contractor                        Stamp/Seal of the Employer 
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SIGNED, SEALED AND DELIVERED 

By the said                                                               By the said                      

___________________________Name                ____________________Name 

On behalf of the Contractor in the                         On behalf of the Contractor in the  

Presence of :                                                         Presence of : 

Witness __________________                            Witness __________________ 

Name____________________                           Name____________________ 

 

Address__________________                          Address__________________ 
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 Annexure-IV 

ANTI-PROFOTEERING DECLARATION 

To WHOMSOEVER IT MAY CONCERN 

 

I_____________, age _______years, Son/ Daughter of ________________, 
resident of _______________________________________ do solemnly affirm 
and state as under: 
 

1) That I am the _____________________<Designation of the authorized 
signatory> of ____________________ and I am duly authorized to furnish this 
undertaking/declaration on behalf of _____________________ (Name of the 
company). 
 

2) That ____________ (Name of the company) has been awarded the work 
__________________ (Name of the work) vide Letter of Award number 
___________________ dated ______________ by M/s Dedicated Freight 
Corridor Corporation of India Limited. 
 

3) That the Company is fully aware of the anti-profiteering provision under the 
Goods & Services Tax (“GST”) Law(s). 
 

4) That the Company ______________ has passed the benefit of input tax credit 
available on the _____________(good/services) having HSN 
_________________supplied to M/s Dedicated Freight Corridor Corporation of 
India Limited which it is getting on account of reduced tax liability and input tax 
credit because of enactment of GST Laws after introduction of Goods and 
Service Tax w.e.f. 1st July, 2017. The details and amount being passed on to 
DFCCIL are provided in Annexure _________ of this document and are as per 
applicable GST Laws. These are true and correct to the best of my knowledge, 
information and belief. 
 

5) Further, it is to confirm also that in case_______________ (name of the 
organization) will receive any further benefit in future after 1st July, 2017 by way 
of availment of input tax credit which were not allowed to be availed before 1st 
July, 2017 or reduction in tax rates or in any other manner which results in 
reduction of cost of the goods/services supplied to M/s Dedicated Freight 
Corridor Corporation of India Limited, then Company will pass that benefit to M/s 
Dedicated Freight Corridor Corporation of India Limited also. 
 

6) That I declare that the foregoing is true and correct and the same is a legal 
obligation and failure to fulfil it could result in penalties under the law. 
 

7) I confirm that I am aware of the implication of the above undertaking and our 
liability on account of incorrect/misleading declaration under the GST Laws. 
 
 
Signature of the Authorised signatory/person 
 
 
Name and Designation of the Auth. Sign/person of the person 
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Name of the Organisation and seal 
Seal 
 
 
Executed on a non-judicial stamp paper of Rs.100/- duly notarised by notary 
public  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


