Work to be done by
IR

Work to be done by
CST Contractor of DFCCIL |

NOTES: —
1.ALL DIMENSIONS ARE IN mm AND ALL LEVELS |IN METERS
UNLESSOTHERWISE SPECIFIED.
2.D0 NOT SCALE, FOLLOW THE WRITTEN DIMENSIONS ONLY.
3.a) CODES TO BE FOLLOWED (WITH LATEST CORRECTIONS SLIP) IN
ORDER OF PREFERENCE: —
i. IRS BRIDGE RULES.
ii.IRS CONCRETE BRIDGE CODE.
IRS BRID({ SUBSTRUCTURE AND FOUNDATION CODE.

iv.

b) LOADING TO BE FOLL(WED IS D.F.C. LOADING (32.5 TON AXLE LOAD).

4.HIGH YIELD STRENGTH DEFORMED (HYSD) / THERMO MECHANICAL TREATED
(TMT) BARS OF GRADE Fe — 500 SATISFYING THE REQUIREMENTOF IS:
1788—-1985 SHALL BE USED AS REINFORCEMENT.

S5.BACK FILL SHOULD BE AS PER CLAUSE 7.5 OF IRS BRIDGE
SUB-STRUCTURE AND FOUNDATION CODE.

SIE)IZIEGB'II'IM(E#SION AND LEVEL SHOULD BE VERIFIED & RECONCILED BEFORE

7.DEPTH AND SIZE OF FOUNDA'IION. LENGTH OF RETURN WALL AND LEVELS
SHALL BE DECIDED BASED ON SITE CONDITION (TYPE OF STRATA AND
GROUND LEVEL).

8.THIS GAD IS TENTATIVE AND IS MEANT ONLY FOR GUIDANCE OF THE
BIDDER. ALL THE ENGINEERING DETAILS ARE TO BE DESIGNED BY THE
CONTRACTOR AS PER SITE CONDITIONS/DIMENSIONS SHALL BEAPPROVED BY
ENGINEER.

9.TOP SURFACE AND SIDE OF BOX SHALL BE GIVEN TWO COATS OF COALTAR
OR BITUMEN CONFORMING TO IS: 3070—1985 BEFORE FILLING OFEARTH.

10. WEEP HOLES OF 75mm DIA PVC PIPES © 1000mm C/C SHOULD BE
PROVIDED IN EARTH/ BALAST

11. TOP OF SLAB/BOX SHALL HAVE A WEARING COURSE OF 1 IN 40 TOWARDS
OUTER SIDE FOR PROPER DRAINAGE.

12.WORK SCHEME SHALL BE SUCH THAT ADJACENT IR TRACK IS NOT
AFFECTED IN ANYWAY. HOWEVER, IF IT IS INESCAPABLE THE ENGINEER WILL
DECIDE THE IMPOSITION OF TEMPORARY SPEED RESTRICTION.

13.THE EXISTING TRACK SHALL BE PROTECTED BEFORE EXECUTION OF WORK.
DESIGN OF SUCH PROTECTION WORK SHALL BE DONE BY THE CONTRACTOR
AND SHALL BE APPROVED BY THE ENGINEER.

14.THE DIFFERENCE BETWEEN PROPOSED RAIL LEVEL (RL) & PROPOSED
FORMATION LEVEL (FL) HAS BEEN ASSUMED AS 730m

15.PROPER OUTLETS ON D/S SIDE FOR DRAINAGE OF DISCHARGE IS TO BE
ENSURED.

16.SUITABLE DRAIN HAS TO BE PROVIDED BETWEEN THE IR AND
FORMATIONS AND THE WING WALLS SHOULD HAVE PROVSION FOR
DISCHARGE OF FLOW FROM THESE DRAINS.

17.SAFE BEARING CAPACITY OF SOIL SHALL BE CONFIRMED BY SUITABLE
METHOD BEFORE CONSTRUCTION WORK. IT SHALL BE GREATER THAN
MAXIMUM FOUNDATION PRESSURE.

18.THE GAD SHQULD SATISFY THE LATEST APPROVED SCHEDULE OF
DIMENSION FOR DFCC.

19.SAFE WORKING AT SITE, INCLUDING SAFETY OF TRAINS SHOULD BE
ENSURED BY CONTRACTOR.

20.AT PRESENT OFC & SIGNAL CABLE MAY EXIST ADJACENT TO IR TRACK.
THE SAME IS TO BE PROTECTED TO PREVENT DAMAGE OF CABLE. NO JCB
WORKING WILL BE ALLOWED NEAR CABLES.

21. METHODOLOGY CONSTRUCTION OF SUBWAY OF DFC PORTION SHALL
BE GOT APPROVED FROM ENGINEER.

22,DIVERSION OF LC FOR EXECUTION OF WORK SHALL BE UNDER THE SCOPE
OF DFC CONTRACTOR. METHODOLOGY FOR THE SAME SHALL BE GOT
APPROVED FROM DFCCIL & IR BOTH.

23.HEIGHT GAUGES ON DFC SIDE SHALL BE SHIFTED AS PER APPROVED
PLAN.

24.EXISTING WORK SHOWN IN BLACK.

25.PROPOSED WORK SHOWN IN RED.

26.DFCCIL_ WORK SHOWN IN BLUE.

27.TEMPORARY DIVERTED WORK SHOWN IN MAGENTA.

28,THE WORK OF RUB WILL BE EXECUTED IN SYNCHRONIZATION WITH IR
WORK. A JOINT PROGRAMME SHALL BE MADE WITH IR FOR CONSTRUCTION.
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