

**Dedicated Freight Corridor Corporation of India Limited**

(A Government of India Enterprise)

**ADDENDUM NO. 09 Dated 11/03/2016**

**ADDENDUM /AMENDMENTS TO THE BIDDING DOCUMENT FOR**

**“CONTRACT PACKAGE CP-204: “DESIGN, SUPPLY, CONSTRUCTION, INSTALLATION, TESTING AND COMMISSIONING OF 2X25KV, 50 HZ, AC TRACTION ELECTRIFICATION, E&M AND ASSOCIATED WORKS OF DOUBLE TRACK RAILWAY LINES ON A DESIGN BUILD LUMP SUM BASIS FOR MUGHALSARAI – NEW BHAUPUR SECTION OF EASTERN DEDICATED FREIGHT CORRIDOR”**

**ICB No.: HQ/EL/EC/D-B/ Mughalsarai-New Bhaupur**

Following Amendments are hereby made to the Bidding Document, issued on 08.04.2015 for 2x25kV, AC traction Electrification, E&M and Associated Works (Contract Packages 204), in accordance with ITB 8 as follows:

<b>S.N.</b>	<b>Bidding Document (Part/Section/Vol. etc.)</b>	<b>Paragraph or Clause No.</b>	<b>Page No.</b>	<b>Amendments in the Bidding Document</b>
87	Part-1, Section-II Bid Data Sheet	ITB Clause 27.1(e)	42	<b>Replace ITB Clause No.27.1(e) of Section-I: Instruction to Bidders” with the following:</b>  “Confirmation through letter of bid – Two Stage Bidding, Second Stage Bid that the First Stage Technical Proposal, together with the Method Statement for 2X25 kV Electrification, E&M and Associated Works, details of Personnel, Equipment, Manufacturer Authorization, and the Work Plan etc. submitted by Bidder originally and resubmitted pursuant to the clarifications requested by the Employer in this regard along with Memorandum titled ‘Changes Required Pursuant to First Stage Evaluation’ and subsequent Addendum(s) shall form an integral part of the updated First Stage Technical Proposal. ”
88	Part-2, Section-VI Vol. 2	Clause 3.3.1(5)	401	<b>Add Sub Clause (f) under Clause 3.3.1 (5),</b> Electrification Work of 25 kV OHE System (as per IR specification with the approval of Engineer) for New Lines being constructed by CST Contractor CP 201 & CP 202 in the IR yard.
89	Part-2, Section-VI Vol. 2	Clause 3.3.4(1) (a)	408	<b>Replace Sub Clause 3.3.4 (1) (a) with the following :</b> Electrification Works pertaining to yard modifications on IR excluding Electrification of New Lines being constructed by CST Contractor CP 201 & CP 202 in the IR yard.

S.N.	Bidding Document (Part/Section/Vol. etc.)	Paragraph or Clause No.	Page No.	Amendments in the Bidding Document
90	Part-2, Section-VI Vol. 2	Clause 8.1.1(3)(h)	458	<b>Add Sub Clause (h) under Clause 8.1.1 (3),</b> 25 kV OHE system for New Lines being constructed by CST contractor CP 201 & CP 202 in the IR yard as per IR specification with the approval of Engineer.
91	Part 3, Section VIII, PCC	Sub 14.2 (a) Advance Payment	863	<b>Insert the Following after Sub-Clause 14.1 of PCC at Pg. 863 of 887:</b> <b>“Delete Sub Clause 14.2 (a) and substitute with the following:</b> Deductions shall commence in the Payment Certificate in which the total of all certified interim payments (excluding the advance payment and deductions and repayments of retention) exceeds twenty five percent (25%) of the Accepted Contract amount less provisional Sums; and”
92	Part 3, Section VIII, PCC	Appendix to Tender GC Sub Clause 2.1. Right of Access to the Site	870-871	<b>Delete the Data of GC Sub-Clause 2.1 “Right of Access to the Site” of Appendix to Tender at Pg. 870 - 871 of 887 and replace with the following:</b>  The Employer / Engineer shall give Right to Access to Site to the Contractor, subject to the Contractor providing Performance Security in terms of Sub Clause 4.2 of General Conditions of Contract, in the following manner:  Possession of the site will be handed over to the Contractor as per the Work Plan approved by the Engineer for the execution of work of CP-204 or as per the Access Schedule for “Formation and Track of CP-201 & 202” appended in Part - 4 Reference Documents, whichever is later.
93	Part 4	Access Schedule for “Formation and Track of CP-201 & 202”	-	<b>Add new item 7 in Part 4 Reference Document:</b>  “Access Schedule for “Formation and Track of CP-201 & 202”