


Dedicated Freight Corridor Corporation of India Limited
Corrigendum- 3, Dtd. 19.05.2016

Following amendments/Corrections are issued.

Tender No. HQ/EN/GZB-MGS-LXING/ECROB/2, dtd. 02.03.2016

Name of work: Construction of 6 nos ROBs (excluding approaches) in lieu of level crossings for LC No. 114C at IR chainage 680/23-25, LC No. 10A at IR chainage 744/13-15, LC No. 29B at IR chainage 801/15-17, LC No. 30B at IR chainage 806/5-7, LC No. 6B at IR chainage 843/5-7 and LC No. 42B at IR chainage 921/13-15 between Jeothanpur and Rasulabad stations of MGS-GZB Section of Allahabad Division of North Central Zonal Railway.

1. Due date of opening is revised as **07.06.2016 at 15.30 Hrs.**
2. General Arrangement Drawings including type of foundations have been **reviewed**. Reviewed GADs for ROB 114C and 42 B have been added. Tenderers may refer to **Part V of Tender Document-Technical Bid- May 2016 (Packet A), Page 222 to 224.**
3. **Specification for Open Foundation** has been added in **Para 2.3, Part-II Technical Specification.**
4. **Specification for Granular Sub Base** has been added in **Para 3.5, Part-III Additional Technical Specification.**
5. **Updation** of Base rates, DFCCIL % above/Below, quantities and cost of items has been done and Schedules have been regrouped as "**A-1**", "**A-2**", "**A-3**", "**B**", "**C**", "**D**" and "**E**" with appropriate %above/Below/At par over the basic estimated cost. Tenderer may refer to **Tender Document-Financial Bid- May 2016 (Packet-B)**. Total estimated cost stands revised as **Rs. 41, 47, 81, 774/-**
6. **Reinforcement type** has been changed as **Fe 500D.**
7. **Source of procurement for TMT bar** has been included as per **Ministry of Railway Letter no. 2007/CE-I/CT/8, Dtd. 7.3.2014** or as amended from time to time.


19/5/2016
GM/ROB/EDFC