



**Dedicated Freight Corridor Corporation of India Limited
(A PSU under Ministry of Railways)**

Swarna Complex, 2nd Floor, Susuwahi, Post-Suwahi
(Near Union Bank of India), Thana - Lanka, Varanasi - 221011

CORRIGENDUM No. 2 Dated 09.04.2018

Tender Notice No. MGS/05/2017-2018/4-ROB/02


Name Of Work: Construction of Railway Spans and adjacent Viaduct Spans of 04 Nos. ROB's (excluding approaches) in lieu of level crossing No. 36/C/T at IR Chainage 559/15-17 between Pahleja-Karwandi, No. 74/C/E at IR Chainage 651/17-19 between Saidraja-Chandauli Majhwar, No. 76/C/E at IR Chainage 656/9-11 between Saidraja-Chandauli Majhwar and No. 83/B/T at IR Chainage 669/21-23 between Fly Over Cabin - Junction Cabin Mughalsarai Yard of Mughalsarai division of East Central Railway

It has been observed that the DFCCIL Update Cost/Total Cost against Schedule C-I as given in uploaded PDF file and uploaded excel sheet for 'Quotation of Rate' are differing. The Cost given in PDF file is correct, So, following changes in the tender document are hereby notified through this corrigendum for all concerned participants and stakeholder:

| SN | Existing Quotation of Rates in tender document | Revised Quotation of Rates |
|----|------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------|
| 8. | Execution of all Works as per schedule "C-I" (Cement -OPC-43 Grade) DFCCIL updated cost in Rs.- 3,94,98,33,310 | Execution of all Works as per schedule "C-I" (Cement -OPC-43 Grade) DFCCIL updated cost in Rs.- 3,94,98,333.10 |

Other terms and Condition in original invitation of tender will remain unchanged.

Interested applicants may download the corrigendum from DFCCIL website www.dfccil.gov.in & www.eprocure.gov.in and are advised to see the DFCC website before submitting their applications to check for any amendment /Corrigendum issued in regard to aforesaid NIT.


9/4/18
(Ajit Kumar Mishra)
Chief Project Manager
DFCCIL, Mughalsarai